
 
 

TP WESTERN ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) 

       Procedure for Participating in Tender 

Tender Enquiry No. Work Description EMD (Rs.) 
Tender 

Participat
ion Fee 

Last date and time 
for Payment of 

Tender 
Participation Fee 

TPWODL/SD/O/SITC/25
00001063 

Rate Contract for SITC 
Of DC-to-DC Converter 

2 Lakhs Rs. 5,000 
26th Sep 2025 

15:00 Hrs 

Please note that corresponding details mentioned in this document will supersede any other details 
mentioned anywhere else in the Tender Document. 

Procedure for Participating in Tender. Following steps to be done before “Last date and time for 
Payment of Tender Participation Fee” as mentioned above 

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's letterhead 
indicating  

a. Tender Enquiry number 
b. Name of authorized person  
c. Contact number  
d. e-mail id 
e. Details of submission of Tender Participation Fee 

 
2. Non-Refundable Tender Participation Fee, as indicated in table above, to be submitted in the form 

of Direct deposit in the following bank account and submit the receipt along with a covering letter 
clearly indicating the Tender Reference number – 

Account Name: TPWODL 
Bank Name: UNION BANK OF INDIA, SAMABALPUR NAYA PARA 
Branch Code: 536521 
Bank Account No. : 365201010033244 
IFSC Code: UBIN0536521 

E-mail with necessary attachment of 1 and 2 above to be send to 
srikant.dash@tpwesternodisha.com with copy to <ajit.singh@tpwesternodisha.com> and before 
“Last date and time for Payment of Tender Participation Fee” 

For MSME Category Bidders registered other than state of Odisha: - 

Bidders from MSME category shall pay the tender fees as Rs.5,900 /- including GST towards cost of 
tender paper and have to pay only 50% EMD amount. Interested MSME bidders are required to submit 
undertaking with valid registration certificate before last date and time of tender purchase. 

Norms for procurement from MSMEs registered in the state of Odisha: - 

1) Tender Fees 

To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/- including 
GST towards cost of tender paper.  

 

 



 
2) Earnest Money Deposit (EMD) 

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall be barred 
to participate in the tendering process for a period of 2 years in case it backs out post award of the 
contract. 

3) Qualification Requirement for Open Tenders 

Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha shall be 
reduced to 20% of the existing criteria.  

4) Performance Bank Guarantees 

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the value 
prescribed. 

Interested bidders to submit Tender Participation Fee and Authorization Letter before Last date and 
time as indicated above after which link from Tata Power E-Tender system (Ariba) will be shared for 
further communication and bid submission.  

Please note all future correspondence regarding the tender, bid submission, bid submission date 
extension, Pre-bid query etc will happen only through Tata Power E-Tender system (Ariba). User 
manual to guide the bidders to submit the bid through e-Tender system (Ariba) is also enclosed. 

No e-mail or verbal correspondence will be responded. All communication will be done strictly with 
the bidder who have done the above steps (Payment of tender fee and submission of letter with 
requisite details) to participate in the Tender.  

Also, it may be strictly noted that once date of “Last date and time for Payment of Tender Participation 
Fee” is lapsed no Bidder will be sent link from Tata Power E-Tender System (Ariba). Without this link 
vendor will not be able to participate in the tender. Any last moment request to participate in tender 
will not be entertained. 

Any payment of Tender Participation Fee by Bidder who have not done the pre-requisite within 
stipulated timeline will not be refunded. 
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OPEN TENDER NOTIFICATION 
 

FOR 
 

RATE CONTRACT FOR SITC OF DC-to-DC CONVERTER 
 
 
 
 
 
 
 

Tender Enquiry No.: TPWODL/SD/O/SITC/2500001063 
 

Due Date for Bid Submission: 06.10.2025 [15:00 Hrs.] 
 
 
 
 

  
 
 

 
 
 
 
 

TP WESTERN ODISHA DISTRIBUTION LIMITED 

(A TPWODL and Odisha Government Joint Venture) 

Procurement & Stores Department 

Corporate office: Burla-768017 
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CONTENTS OF THE ENQUIRY 
 

S. NO. PARTICULARS 

1. Event Information 

2. Evaluation Criteria 

3. Submission of Bid Documents 

4. Bid Opening & Evaluation process 

5. Award Decision 

6. Order of Preference/Contradiction 

7. Post Award Contract Administration 

8. Specifications and Standards 

9. General Conditions of Contract 

10. Safety 

Annexures 

I. Annexure I – Schedule of Items / BOQ 

II. Annexure II – Technical Specification  

III. Annexure III – Schedule of Deviations 

IV. Annexure IV – Schedule of Commercial Specifications 

V. Annexure V – Document Check List 

VI. Annexure VI – Acceptance Form for Participation in Reverse Auction Event 

VII. Annexure VII – Scope of Work and SLA  

VIII. Annexure VIII – General Conditions of Contract 

IX. Annexure IX - Contractor’s Safety Code of Conduct 

X. Annexure X – Tata Code of Conduct (TCoC) 
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1.0 Event Information 

1.1 Scope of work 

Open Tenders are invited in through e-tender bidding process from interested and eligible Bidders to 
enter a Rate Contract valid for a period of 18 months as defined below: 

Line-Item no. Description 
EMD Amount 

(Rs.) 
Tender 

Fee (Rs.) 

1 Rate Contract for SITC Of DC-to-DC Converter  2,00,000/- 5,000/- 

1.2 Availability of Tender Documents 

Non-transferable tender documents may be purchased by interested eligible bidders from address 
given below on submission of written application to the under mentioned and upon payment of 
non-refundable Tender fee.            Chief (Procurement & Stores) 

TP WESTERN ODISHA DISTRIBUTION LIMITED 

Corporate Office, Burla-768017 

Tender documents may be downloaded by interested eligible bidders from TP Western Odisha 
Distribution Ltd. website www.tpwesternodisha.com In the event detailed tender documents are 
downloaded from TP Western Odisha Distribution Ltd. website or are received through email from 
TP Western Odisha Distribution Ltd., the Tender Fee shall be compulsorily submitted either online 
through NEFT/ RTGS or demand draft/ Banker’s cheque drawn in favor of “TP Western Odisha 
Distribution Ltd.”, payable at BURLA only. Any such bid submitted without this Fee shall be rejected. 
Bidders are requested to visit TP Western Odisha Distribution Ltd. website 
www.tpwesternodisha.com regularly for any modification/ clarification to the bid documents. 

1.3 Calendar of Events 

(a) 
Date of sale/ availability of tender documents 
from TPWODL Website 

From 16th Sept 2025 onwards 

(b) 

Date by which interested and eligible vendors 
to pay tender fee and confirm participation in 
accordance with “Procedure for participating 
in tender” 

26th Sep 2025, 1500, Hrs. 

(c) Date & Time of Pre-Bid Meeting (If any) If required, will be communicated later 

(d) Last Date of receipt of pre-bid queries, if any 28th Sept 2025 up to 15:00 Hours 

(e) 
Last Date of Posting Consolidated replies to 
all the pre-bid queries as received 

1st Oct 2025 up to 15:00 Hours 

(f) Last date and time of receipt of Bids 6th Oct 2025 up to 15:00 Hours 

(g) 
Date & Time of opening technical bids & EMD 
(Envelope-1 & 2) 

Participating Bidders will get mail intimation from 
TPWODL, Burla E Tender system (Ariba) when 
their Techno-commercial Bids are opened. 

(h) 
Date & Time of opening for Price of qualified 
bids 

Bidders will get mail intimation from TPWODL, 
Burla E-Tender system (Ariba) when the Price Bids 
of Techno commercially qualified bidders are 
opened. 
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Note: - In the event of extension of last date of submission of bids, same shall be intimated to the 
participating bidders through e-tender system. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee in case the tender is downloaded from the website. 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
1.4.4 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter 

head. 
1.4.5 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on 

bidder’s letter head. 
1.4.6 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 

1.4.7 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available 
with the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’) 

Please note that in the absence of any of the above documents, the bid submitted by a bidder shall 
be liable for rejection. 

1.5 Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for 
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in 
case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the 
‘Annexure III - Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid. 

1.6 Right of Acceptance/ Rejection 

Bids are liable for rejection in absence of following documents: -  

1.6.1 EMD of requisite value and validity 
1.6.2 Tender fee of requisite value 
1.6.3 Price Bid as per the Price Schedule mentioned in Annexure-I 
1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document. 
1.6.5 Filled in Schedule of Deviations as per Annexure III 
1.6.6 Filled in Schedule of Commercial Specifications as per Annexure IV 
1.6.7 Receipt of Bid within the due date and time 

TPWODL reserves the right to accept/reject any or all the bids without assigning any reason thereof. 

1.7 Qualification Criteria 

1.7.1 The bidder should have experience of carrying out similar nature of work like DC-to-DC 
Converter, RTU, Switches, multi-functional meters with cumulative value of works 
executed during last 3 years should be equal to or greater than Rs. 1 crore. PO copies 
with completion certificate should be attached in this regard. 

1.7.2 The bidder should have an average annual turnover of Rs. 1 Crore during any 
consecutive 3 years (FY 21-22, FY 22-23, FY 23-24 and FY 24-25). Copy of audited P&L 
Account, Balance Sheet and UDIN NO to be submitted in this regard.  

1.7.3 Special terms and conditions for MSME registered in the State of Odisha are as below: - 
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 Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha 
shall be reduced to 20% of the existing criteria. 

 MSMEs registered in the State of Odisha shall pay Rs.1,000/- including GST towards cost of 
tender paper.  

 EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall 
be barred to participate in the tendering process for a period of 2 years in case it backs out 
post award of the contract. 

1.8 Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the Terms & 
Conditions. Bidders must agree to these rules prior to Participating. In addition to other remedies 
available, TPWODL reserves the right to exclude a bidder from participating in future markets due to 
the bidder’s violation of any of the rules or obligations contained in the General Condition of 
Contracts. A bidder who violates the marketplace rules or engages in behavior that disrupts the fair 
execution of the marketplace, may result in restriction of a bidder from further participation in the 
marketplace for a length of time, depending upon the seriousness of the violation. Examples of 
violations include, but are not limited to: 

 Failure to honor prices submitted to the marketplace. 
 Breach of terms as published in TENDER/NIT 

1.9 Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published, or 
advertised in any manner without written authorization from TPWODL. This includes all bidding 
information submitted to TPWODL. All tender documents remain the property of TPWODL and all 
suppliers are required to return these documents to TPWODL upon request. Suppliers who do not 
honor these confidentiality provisions will be excluded from participating in future bidding events. 

2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions. 

 The bids will be evaluated commercially at the lowest cost as calculated in Schedule of Items 
[Annexure I]. TPWODL reserves the right to split the contract / order among more than one 
Bidder. Hence all bidders are advised to quote their most competitive rates against each line 
item.  

 The bids will be evaluated on Safety Parameters. Bidders have to submit all the documents 
related to safety bid. 

 TPWODL may prefer to split the overall contract. The decision on allocation of Circle/Division 
shall be taken based on the best cost optimized option available with TPWODL. The decision 
of TPWODL in this regard shall be final and binding on the successful bidders. 

 Bidder has to mandatorily quote against each item as mentioned in schedule of Items 
[Annexure I - Price Bid]. Failing to do so, TPWODL may reject the bids. 

2.1 Price Variation Clause: The prices for all items shall remain firm during the entire period of the 
contract. 
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3.0 Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document.  

All correspondence regarding the tender, bid submission, bid submission date extension, Pre-bid 
query etc. will happen only through TPWODL E-Tender system (Ariba).  

No e-mail or verbal correspondence will be responded. All communication will be done strictly with 
the bidders who have participated in the Tender as elaborated in procedure for participating in 
tender.  

Bids shall be submitted in 3 (Three) parts: 

FIRST PART: “EMD” as applicable shall be submitted by the bidder in the form of cash deposit in the 
account below. In case the EMD is not submitted by the bidder then the bid as submitted shall be 
liable for rejection.  

EMD shall be strictly in the format of BG / Online Transfer only. Bidder should submit a covering 
letter mentioning the Online Transaction Number, Tender Number, Name of Tender for the same. 

TPWODL Bank Details for transferring Tender Fee is as below: 

Beneficiary Name: TPWODL Expenditure Account 

Bank Name: Union Bank of India 

Branch Name: Sambalpur Naya Para 

Address: At/Po: Sambalpur, Dt: Sambalpur, Odisha-768 001 

Branch Code: 536521 

Account No.: 365201010033244 

Account Type: Current 

             IFSC Code: UBIN0536521 

TPWODL Bank Details for EMD is as below: 

EARNEST MONEY DEPOSIT (EMD): 

Beneficiary Name: TPWESTERNODISHA DISTRIBUTION LTD.  

Bank Name: UNION BANK OF INDIA 

Branch Name: Burla (Andhra Bank) 

Address: AT/PO: Burla 

District: SAMBALPUR, ODISHA 

PIN: 768 017 

Account No.: 005511100001556 

Type of Account: CURRENT CUM FLEXI ACCOUNT 

IFSC Code: UBIN0800554 
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SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria 
b) Qualified manpower 
c) List of Tools & Tackles 
d) Work completion certificates for civil / fabrication works. 
e) Undertaking on Vendors letter head for meeting the Pre-Qualification Criteria 
f) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
g) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms 

etc. as per the Annexure IV – Schedule of Commercial Specifications. 
h) The bidder shall mention the details as required in the safety bid form. The bidder also has to 

submit the relevant documents for the same as required by TPWODL. 

The technical bid shall be properly indexed and is to be submitted in TP Western Odisha 
Distribution Ltd. e-procurement portal.  

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned in 
Annexure I along with explicit break up of basic prices, Taxes & duties, Freight etc. In case any 
discrepancy is observed between the item description stated in Schedule of Items mentioned in the 
tender and the price bid submitted by the bidder, the item description as mentioned in the tender 
document (to the extent modified through Corrigendum issued if any) shall prevail. 

Price Bid is to be submitted in soft copy through TPWODL E-Tendering system 
(Ariba) only. Hard copy of Price Bid not to be submitted. 

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the TPWODL, shall be written in the English Language. Any printed 
literature furnished by the Bidder may be written in another Language, provided that this literature 
is accompanied by an English translation, in which case, for purposes of interpretation of the Bid, the 
English translation shall govern. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence, and place of business of the person or person making the 
bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons 
signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to 
do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time 
being in force, shall be signed by persons duly authorized to submit the Bid on behalf of the 
Company and shall be accompanied by certified true copies of the resolutions, extracts of Articles of 
Association, special or general Power of Attorney etc. to show clearly the title, authority and 
designation of persons signing the Bid on behalf of the Company. Satisfactory evidence of authority 
of the person signing on behalf of the Bidder shall be furnished with the bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 
‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 
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3.2 Contact Information 

Please note all correspondence regarding the tender, bid submission, bid submission date extension, 
Pre-bid query etc. will happen only through TPWODL E-Tender system (Ariba).  

No e-mail or verbal correspondence will be responded. All communication will be done strictly with 
the bidders who have participated in the Tender as elaborated in procedure for participating in 
tender.  

Communication Details: 
Package Owner: Srikant Dash 
Contact No: 9204750234 
Email ID: srikant.dash@tpwesternodisha.com 
 
Head Contract & Procurement 
Name : Ajit Singh 
Email ID: ajit.singh@tpwesternodisha.com 

Bidders are strictly advised to communicate with Package Owner through TPWODL E-tender 
System (Ariba) only. They need to pay Tender Participation Fee and receive the Ariba log-in. The 
above contact details are for reference purpose only. 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply / work with a breakup of prices for individual 
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included 
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to destination 
at various sites of TPWODL. The all-inclusive prices offered shall be inclusive of all costs as well as 
Duties, Taxes and Levies paid or payable during the execution of the supply work, breakup of price 
constituents.  

The quantity breakup shown else-where other than Price Schedule is tentative. The bidder shall 
ascertain himself regarding material required for completeness of the entire work. Any items not 
indicated in the price schedule, but which are required to complete the job as per the Technical 
Specifications / Scope of Work mentioned in the tender, shall be deemed to be included in prices 
quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPWODL may solicit the Bidder’s consent to an extension of the 
Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be 
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the 
terms and conditions, which are not substantially responsive to the requirements of the bidding 
documents. 
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3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as 
submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is 
required to protect the TPWODL against the risk of bidder’s conduct which would warrant forfeiture. 
The EMD shall be forfeited in case of: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The case of a successful bidder if the Bidder does not 
i) accept the purchase order, or 
ii) furnish the required performance security BG. 

3.9 Type Tests (if applicable) 

The type tests specified in TPWODL specifications should have been carried out within five years 
prior to the date of opening of technical bids and test reports are to be submitted along with the 
bids. If type tests carried out are not within the five years prior to the date of bidding, the bidder will 
arrange to carry out type tests specified, at his cost. The decision to accept/ reject such bids rests 
with TPWODL. 

4.0 Bid Opening & Evaluation Process  

4.1 Process to be confidential: 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process. Any effort by a Bidder to influence the TPWODL's 
processing of Bids or award decisions may result in the rejection of the Bidder's Bid. 

4.2 Technical Bid Opening The bids shall be opened internally by TPWODL. First the envelope 
marked “EMD” will be opened. Bids without EMD/ cost of tender (if applicable) of required amount/ 
validity in prescribed format, shall be rejected. 

Next, technical bids of bidders who have submitted EMD shall be opened. Participating Bidders will 
get mail intimation from TPWODL E-Tender system (Ariba) when their Technical Bids are opened. 

4.3 Preliminary Examination of Bids/ Responsiveness 

TPWODL will examine the Bids to determine whether they are complete, whether any 
computational errors have been made, whether required sureties have been furnished, whether the 
documents have been properly signed, and whether the Bids are generally in order. TPWODL may 
ask for submission of original documents in order to verify the documents submitted in support of 
qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit 
price and the total price per item that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price per item will be corrected. If there is a discrepancy between the 
Total Amount and the sum of the total price per item, the sum of the total price per item shall 
prevail and the Total Amount will be corrected. 
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Prior to the detailed evaluation, TPWODL will determine the substantial responsiveness of each Bid 
to the Bidding Documents including production capability and acceptable quality of the Goods 
offered. A substantially responsive Bid is one, which conforms to all the terms and conditions of the 
Bidding Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPWODL and/or the TPWODL 
and may not subsequently be made responsive by the Bidder by correction of the non-conformity. 

4.4 Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the 
examination, evaluation, and comparison of Bids, TPWODL may, at its discretion, ask the Bidder for a 
clarification on its Bid for any deviations with respect to the TPWODL specifications and attempt will 
be made to bring all bids on a common footing. All responses to requests for clarification shall be in 
writing and no change in the price or substance of the Bid shall be sought, offered or permitted 
owing to any clarifications sought by TPWODL.  

4.5 Price Bid Opening 

Price Bid of only Technically and / or Safety Qualitied Bidders shall be considered and open internally 
by TPWODL. Bidders will get mail intimation from TPWODL E-Tender system (Ariba) when their Price 
Bids are opened. The EMD of the bidder withdrawing or substantially altering his offer at any stage 
after the technical bid opening will be forfeited at the sole discretion of TPWODL without any further 
correspondence in this regard. 

4.6 Reverse Auctions 

TPWODL reserves the right to conduct the reverse auction for the products/ services being asked for 
in the tender. The terms and conditions for such reverse auction events shall be as per the 
Acceptance Form attached as Annexure VI of this document. The bidders along with the tender 
document shall mandatorily submit a duly signed copy of the Acceptance Form attached as 
Annexure VI as a token of acceptance for the same. 
 
Reverse Auction shall be as per the below approach: 
 
No of bidders to be allowed in RA process shall be: Total No of bidders on whom tender would be 
split PLUS 2 more bidders.  
Illustrative example: Total no of qualified bidders is 10 & tender needs to split amongst 4 bidders. 
 
PLUS 2 means (04 + 02 = 06) means lowest 6 bidders i.e., L1 to L6 bidders would be allowed in the RA 
process. Balance, H1 to H4 bidders would not be allowed in the RA process. 
 
In case – Total no of qualified bidders is equal to or less than the PLUS 2 number, all qualified bidders 
shall be allowed in the RA process. 
 
Illustrative example: Total no of qualified bidders is 4 & tender needs to split amongst 2 bidders. 
PLUS 2 means (02 + 02 = 04), so all 4 qualified bidders would be allowed in the RA process. 
 
Illustrative example: Total no of qualified bidders is 3 & tender would be awarded to single party 
only. PLUS 2 means (01 + 02 = 03), so all 3 qualified bidders would be allowed in the RA process. 
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5.0 Award Decision 

TPWODL will award the contract to the successful bidder whose bid has been determined to be the 
lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost 
for the said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure I 
(Schedule of Items) subject to any corrections required in line with Clause 4.3 above. In case any 
supplier is found unsatisfactory during the delivery process, the award will be cancelled and 
TPWODL reserves the right to award other suppliers who are found fit. TPWODL reserves the rights 
to award contract to one or more bidders so as to meet the delivery requirement or nullify award 
decision without assigning any reason thereof.  

6.0 Order of Preference/Contradiction: 

In case of contradiction in any part of various documents in tender, following shall prevail in order of 
preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
3. Submission of Bid Documents (Clause 3.0) 
4. Scope of Work and SLA (if any) (Annexure VII) 
5. Technical Specifications/Make List (Annexure II) 
6. Inspection Test Plan (if any)  
7. Acceptance Form for Participation in Reverse Auction (Annexure VI) 
8. Commercial Terms & Conditions (if any) 
9. General Conditions of Contract (Annexure VIII) 

7.0 Post Award Contract Administration 

7.1 Other Terms & Conditions 

 After finalization of tender, Rate Contract shall be issued on successful bidder with a validity 
period of 18 months. Within the validity of rate contract, release order shall be issued from time 
to time as per actual requirement of TPWODL. 

 The bidder will have to complete the same as per mutually agreed schedule. 

 BA shall submit GTP / Drawing within 7 days from issuance of Rate contract. In case BA does not 
get necessary approvals for issuance of manufacturing clearances / CAT-A within mentioned / 
mutually agreed timelines, then TPWODL reserves the right to cancel issued rate contract / 
release order and also reserves the right to forfeit EMD / PBG.  

 Business Associate (BA) shall submit applicable Contract Performance Bank Guarantee as per 
Terms & Conditions / GCC within 15 days of issuance of rate contract. CPBG applicable shall 5% 
of Rate Contract Value. CPBG submitted shall be released after completion of applicable 
guarantee period plus one month. Performance Bank Guarantee for MSME registered in the 
State of Odisha shall be 25% of the value prescribed. 

 TPWODL shall short close the issued Release Order / Rate contract, in case of any quality issues, 
front issues, non-mobilization from vendor for taking up the works / not completing works in 
time. 

 Any change in statutory taxes, duties and levies shall be borne by TPWODL.   

 All other terms and conditions of TPWODL Terms & Conditions shall be applicable.  
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7.2 Delivery Terms  

Equipment should be delivered within four (04) weeks from Release order issuance date and 
installation of the same should be done in two (02) months from the date of intimation. (TPWODL 
will intimate date to bidder for installation of equipment’s.) 

7.3 Guarantee Period: 
Guarantee Period will be 60 Months from the Date of Commissioning or 60 months from the date of 

delivery of final lot of supplies made, whichever is earlier. Any faulty equipment should be replaced 

without any additional cost to TPWODL within the warranty period. 

7.4 Payment Terms: 
Business Associate shall / Invoices in original in the name of TP Western Odisha Distribution Limited 
to Sigitek Portal after successful completion of supply, installation, testing and commission of the job 
duly certified by our Engineer In-charge or authorized person. The payment shall be released within 
45 days from the date of submission of certified bills/ invoices. 
 
80 % payment will be released within 45 days from date of receipt of materials at store / site and 20 
% Payment will be released within 45 days from the date of invoice certification of complete ITC. But 
the time capping in between supply and ITC will be 90 days. Any further delay in making the site 
available will lead to remittance of balance 20% payment of Supply Part to BA on immediate basis 
for each such site.20% retention terms apply site wise, individually, and not collectively for all the 
sites of the Purchase Order. Payment of 20% retained amount of an ITC completed site will not be 
withheld for pendency of ITC at any other site or sites. 
 
7.5 Climate Change: 
Significant quantities of waste are generated during the execution of project and an integrated 
approach for effective handling, storage, transportation, and disposal of the same shall be adopted. 
This would ensure the minimization of environmental and social impact in order to combat climate 
change. 

7.6 Liquidated Damage: 

In the event that the works are delayed beyond the interim milestone completion date / contractual 
completion date, Liquidated damage to the extent of 1% of the contract value per week of delay or 
part thereof shall be levied, subject to a maximum of 10 % of the total contract value. 

8 Ethics 

 TPWODL is an ethical organization and as a policy TPWODL lays emphasis on ethical 
practices across its entire domain. Bidder should ensure that they should abide by all the 
ethical norms and in no form either directly or indirectly be involved in unethical practice.  

 TPWODL work practices are governed by the Tata Code of Conduct which emphasizes on the 
following: 

 We shall select our suppliers and service providers fairly and transparently. 

 We seek to work with suppliers and service providers who can demonstrate that they share 
similar values. We expect them to adopt ethical standards comparable to our own. 

 Our suppliers and service providers shall represent our company only with duly authorized 
written permission from our company. They are expected to abide by the Code in their 
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interactions with, and on behalf of us, including respecting the confidentiality of information 
shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or 
service providers comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third-party intellectual property and data. 

The bidder is advised to refer GCC attached at Annexure for more information. 

Any ethical concerns with respect to this tender can be reported to the following email ID: 
ppt@tpwesternodisha.com. 

9 General Condition of Contract 

Any condition not mentioned above shall be applicable as per GCC attached along with this tender. 

10 Safety 

Safety related requirements as mentioned in our safety Manual put in the Company’s website which 
can be accessed by: http://www.tpwesternodisha.com 

All Associates shall strictly abide by the guidelines provided in the safety manual at all relevant 
stages during the contract period. 
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ANNEXURE I 
 

Schedule for Items  

 

Price Bid 

S. 
No. 

Item Description 
Quantity 

(A) 
UoM 

Unit 
Rate 
(in 
Rs.)  
(B) 

Applicable 
Taxes and 

Duties (in Rs.) 
( C ) 

All 
Inclusive 
Unit Rate  

(in Rs.) 
( D = B+C ) 

Total All 
Inclusive 

Value (Rs.) 
( E = D X A) 

1 
SITC of DC-DC 
converter (18-
60VDC-48VDC) 

600 Each 
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ANNEXURE II 
 

A. Technical Specification of DC-DC converter (18-60VDC to 48VDC): 

1. Input and Output Specifications: 

 Input Voltage Range: 18-60VDC 

 Output Voltage: Fixed at 48VDC. 

 Rated Output Power: 480 W. 

2. Protection Features: 

 Overload Protection: Above 105% of Rated Output Power 

 Protection Type: Constant Current 

 Recovery: Automatic after fault condition removal 

 Short Circuit Protection: Included 

 Over Voltage Protection: 125% ~ 150% of Rated Output Voltage 

 Protection Type: Hiccup Mode 

 Recovery: Automatic after fault condition removal 

 Input Reverse Polarity Protection: Provided by internal Fuse 

3. Environmental Conditions: 

 Operating Temperature: -5°C to 65°C 

 Working Humidity: 20% to 90% RH (Non-Condensing) 

 Storage Temperature and Humidity: -10°C to 85°C, 10% to 95% RH 

 Vibration: 10 to 500Hz, 2G, 20min/sweep, period-1Hr, Each along X, Y, Z axes 

4. Safety Standards: 

 Designed to meet UL60950-1 

5. Electrical Isolation: 

 Withstand Voltage: 

 I/P-O/P: 2KVDC 

 I/P-Earth: 2KVDC 

 O/P-Earth: 2KVDC 
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 Isolation Resistance: 

 I/P-O/P, I/P-Earth, O/P-Earth: 100M Ohms / 500VDC 

6. EMI & EMC Compliance: 

 Designed to meet EN55011 / EN55022, EN61000-4-2 

7. Enclosure Protection: 

 IP-20 

8. Cooling: 

 Standard Cooling Methodology for Optimal Operation 

9. Mounting: 

 DIN-Rail 

10. Warranty: 

 Onsite Warranty: 5 Years 

11. Testing and Validation: 

 The supplier shall provide detailed testing procedures and validation criteria. 

12. Compliance Labelling: 

 Clearly indicate compliance with specified standards on the product label. 

13. Documentation: 

 User Manual: A comprehensive manual with installation, operation, and 

troubleshooting instructions. 

 Schematics and PCB Layout: Detailed schematics and PCB layout files. 
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ANNEXURE III 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any 
deviations, all such deviations from this tender document shall be set out by the Bidders, Clause by 
Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the 
TPWODL’s specifications: 

 

S. No. Clause No. Tender Clause Details Details of deviation with justifications 

    

    

    

    

 

 

 

 

 

 

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in 
this bid document and comply to all the terms and conditions, technical specifications, scope of 
work etc. as mentioned in the standard document except those as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the 
absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars       Remarks 

 

1. Prices firm or subject to variation   Firm / Variable 

 (If variable indicate the price variation 

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given  Yes / No 

1b. Ceiling        --------- % 

1c.    Inclusive of Excise Duty                  Yes / No (If Yes, indicate % rate) 

1d. Sales tax applicable at concessional rate   Yes / No (If Yes, indicate % rate) 

1e. Octroi payable extra     Yes / No (If Yes, indicate % rate)  

1f. Inclusive of transit insurance    Yes / No 

2. Delivery      Weeks / months 

3. Guarantee clause acceptable    Yes / No 

4. Terms of payment acceptable    Yes / No 

5. Performance Bank Guarantee acceptable   Yes / No  

6. Liquidated damages clause acceptable   Yes / No 

7. Validity (180 days)     Yes / No 

 (From the date of opening of technical bid) 

8. Inspection during stage of manufacture   Yes / No 

9. Rebate for increased quantity    Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity   Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary   Yes / No 

 Industrial Undertaking Act 1992    (If Yes, indicate, SSI Reg’n No.) 
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ANNEXURE V 

Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached 
Yes / No /  

Not Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this RFQ   

3 Company profile/ organogram   

4 Signed copy of this RFQ as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/ technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; mandatorily 
enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned on 
bidder letter head) 

  

9 List of Machine/ tools with updated calibration certificates if applicable   

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

  

13 
All the relevant Type test certificates as per relevant IS/ IEC (CPRI/ 
ERDA/ other certified agency) if applicable 

  

14 Project/ Supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/ Performance Certificates   

17 Credit rating/ Solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/ Untrained Manpower   
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Annexure VI 

Acceptance Form for Participation In Reverse Auction Event 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPWODL intends to use 
the reverse auctions as an integral part of the entire tendering process. All the bidders who are 
found as technically qualified based on the tender requirements shall be eligible to participate in the 
reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in the 
bid event: 

1. TPWODL shall provide the user id and password to the authorized representative of the bidder. 
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 
Acceptance Form). 

2. TPWODL will make every effort to make the bid process transparent. However, the award 
decision by TPWODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPWODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 
the entire infrastructure as required at their end to participate in the auction event. Inability to 
bid due to telephone line glitch, internet response issues, software or hardware hangs, power 
failure or any other reason shall not be the responsibility of TPWODL.  

6. In case of intranet medium, TPWODL shall provide the infrastructure to bidders. Further, 
TPWODL has sole discretion to extend or restart the auction event in case of any glitches in 
infrastructure observed which has restricted the bidders to submit the bids to ensure fair & 
transparent competitive bidding.  In case of an auction event is restarted, the best bid as already 
available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by 
the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any 
offline price bids received from a bidder in lieu of non-participation in the auction event shall be 
out-rightly rejected by TPWODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at TPWODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPWODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 
based on the final all-inclusive prices offered during conclusion of the auction event for arriving 
at Contract amount.  

 

Signature & Seal of the Bidder 
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Annexure VII 

        Scope of Work and SLA 
Scope of work 

Supply, Installation, Testing and Commissioning of DC-DC Converter as per industry standard. 

After delivery TPWODL will Intimate BA For installation work at Different PSS Of TPWODL from time 

to time. 

Installation to be done In Safe Way at Different PSS Of TPWODL as Per Industry Standard. 

Accommodation, travelling to site for Installation should be in the scope of Vendor. 

BA should provide minimum 2 nos. of team to execute the project and complete within 2 months 

from the date of intimation by Project manager. 

Service Level Agreement (SLA)  
1. Defective Equipment Replacement: 

 Any equipment found damaged or defective within the guarantee period will be replaced by 

the Business Associate (BA) within 15 days from the date of complaint raised by TP Western 

Odisha Distribution Limited (TPWODL) representative. 

2. Replacement Timeframe and Charges: 

 If BA fails to replace the damaged equipment within 15 days from the date of the complaint, 

a penalty of Rs. 400 per device per day will be charged to the BA from the 16th day of the 

logged complaint until the replacement is completed. 

3. Intimation and Additional Charges: 

 In case the BA is unable to replace the defective equipment within the allowable 15-day 

period, prior intimation must be provided to TPWODL within the first 7 days of the delay. 

 Failure to provide prior intimation will result in an additional penalty of Rs. 200 per device 

per day, starting from the 8th day of delay until the replacement is completed. 

4. Reporting Defects: 

 TPWODL representatives will promptly report any defects or damages to the BA. 

 The BA agrees to acknowledge and respond to complaints within a reasonable time frame. 

5. Replacement Process: 

 The BA will replace defective equipment with new or equivalent units to ensure the proper 

functioning of the system. 
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6. Monitoring and Records: 

 TPWODL and BA will maintain records of all complaints, replacements, and related 

communication for audit purposes. 

Tentative Location: 

SL NO CIRCLE PSS NAME 

1 Bargarh ATTABIRA 

2 Bargarh  Dahita  

3 Bargarh  Dava ( Angul) 

4 Bargarh  Dungripali 

5 Bargarh  Mandosil 

6 Bargarh Charmunda 

7 Bargarh Sarandapali 

8 Bargarh Laumunda(Arda) 

9 Bargarh Khedapalli 

10 Bargarh UDAYAPALI 

11 Bargarh Ghenss 

12 Bargarh Kundakhai 

13 Bargarh Dhatukpali 

14 Bargarh Gandturum 

15 Bargarh Lakhamara 

16 Bargarh Tora 

17 Bargarh Tangarpalli 

18 Bargarh Dasmaile 

19 Bargarh Patrapali 

20 Bargarh Jhitki 

21 Bolangir ULLUNDA 

22 Bolangir TITLAGARH 

23 Bolangir  BELPADA 

24 Bolangir Bongamunda 

25 Bolangir KHOLAN 

26 Bolangir  Gudighat 

27 Bolangir Bolangir Power House 

28 Bolangir Raxa Chowk 

29 Bolangir Seledi 

30 Bolangir Salebhata 

31 Bolangir SONEPUR 

32 Bolangir  Bharsuja 
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33 Bolangir Kanut 

34 Bolangir Mursudi 

35 Bolangir  Tureikela 

36 Bolangir Pandripani 

37 Bolangir Pipalpadar 

38 Bolangir Budhabhal 

39 Bolangir Jarasingha 

40 Bolangir Karamtala 

41 Bolangir Kasabahal 

42 Bolangir Dhumabata 

43 Bolangir  Ainlachhat 

44 Bolangir  Juria 

45 Bolangir  Deulpadar 

46 Bolangir Madhiapalli 

47 Bolangir Jhulenbar 

48 Bolangir KANDAJURI(ODSSP) 

49 Kalahandi BHANGABARI 

50 Kalahandi CHICHIGUDA 

51 Kalahandi LESUNPALI 

52 Kalahandi CHALNA 

53 Kalahandi Kashibahal 

54 Kalahandi Daspur 

55 Kalahandi LADUGAON 

56 Kalahandi TEMRA 

57 Kalahandi BEHERA 

58 Kalahandi KUSADUNGURI 

59 Kalahandi Raisinghpur 

60 Kalahandi Rupara Road 

61 Kalahandi ATANGUDA 

62 Kalahandi KALAMPUR 

63 Kalahandi Karlapara 

64 Kalahandi JURA DUBRA 

65 Kalahandi BARGAOW 

66 Kalahandi TIMANPUR 

67 Rourkela Basanti 

68 Rourkela Maindiakudar 

69 Rourkela Bargaon 

70 Rourkela IDC Kalunga 

71 Rourkela Hatibari 
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72 Rourkela Nuagaon 

73 Rourkela Birmitrapur 

74 Rourkela Bogotola 

75 Rourkela Civil Township 

76 Rourkela Majhapara 

77 Rourkela  Kalinga Vihar 

78 Rourkela  Gopabandhupali 

79 Rourkela Mangaspur 

80 Rourkela Darlipali 

81 Rourkela Biringtoli 

82 Rourkela  Jalda 

83 Rourkela Jarangloi 

84 Rourkela Sahajbahal 

85 Rourkela Dalposh 

86 Rourkela  Jareikela 

87 Rourkela Hamirpur 

88 Rourkela BALISANKARA 

89 Rourkela KARAMDIHI 

90 Rourkela Raiboga 

91 Rourkela Jharbeda 

92 Rourkela Alanda 

93 Rourkela BONDHAMUNDA 

94 Rourkela  Balanda 

95 Rourkela K-Balang 

96 Rourkela Kundukela 

97 Rourkela Tuniapalli 

98 Rourkela Bileimunda 

99 Rourkela Hockey Stadium 

100 Rourkela Hemgir 

101 Rourkela Thumbapali 

102 Sambalpur KOLABIRA 

103 Sambalpur  RENGALI 

104 Sambalpur BARKOT 

105 Sambalpur  BUDHAPAL 

106 Sambalpur  HATIBARI 

107 Sambalpur KUCHINDA 

108 Sambalpur SASON 

109 Sambalpur AINTHAPALI 

110 Sambalpur BURLA 
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111 Sambalpur BURLA MEDICAL 

112 Sambalpur GOSALA 

113 Sambalpur BAGDIHI 

114 Sambalpur Belpahar 

115 Sambalpur BAMRA 

116 Sambalpur RENGALI (NEW) 

117 Sambalpur Cheruapada 

118 Sambalpur PADIABAHAL 

119 Sambalpur  ARDA 

120 Sambalpur Parmanpur 

121 Sambalpur Khandokata 

122 Sambalpur GHUCHURA 

123 Sambalpur Burla University 

124 Sambalpur Chipilima 

125 Sambalpur BHAKTABADAKUDAR 

126 Sambalpur Kirmira 

127 Sambalpur  SODAMAL 

128 Sambalpur Gunderpur 

129 Sambalpur REAMAL 

130 Sambalpur DURLAGA 

131 Sambalpur  BRAJRAJNAGAR 

132 Sambalpur Pandri 

133 Sambalpur PURNA 

134 Sambalpur Hero(Hatibari) 

135 Sambalpur Fasimal 

136 Sambalpur Jhariabahal 

137 Sambalpur GARPOSH 

138 Sambalpur Katarbaga 

139 Sambalpur ARDABAHAL 

140 Sambalpur Barda 

141 Sambalpur KISINDA 

142 Sambalpur Jujumara 

143 Sambalpur LAPANGA 

144 Sambalpur Lasha 

145 Sambalpur BADABAZAR(NEW) 

146 Sambalpur Batagaon 

147 Sambalpur SARBAHAL 

148 Sambalpur  Kainser 

149 Sambalpur  Remed 
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150 Bargarh PADAMPUR 

151 Bargarh GODBHAGA 

152 Bargarh PAIKMAL 

153 Bargarh DIVISION NEW 

154 Bargarh DIVISION OLD 

155 Bargarh BHUKTA 

156 Bargarh SOHELA 

157 Bargarh Gaisilet 

158 Bargarh  Barpali 

159 Bargarh PRADHANPALI 

160 Bargarh BIJEPUR 

161 Bargarh BHEDEN 

162 Bargarh Dunguri 

163 Bargarh BHATLI 

164 Bolangir LOISINGHA 

165 Bolangir  TARVAH 

166 Bolangir  SONEPUR 

167 Bolangir Sudpada 

168 Bolangir MURIBAHAL 

169 Bolangir DEOGAON 

170 Bolangir Tusura 

171 Bolangir CHUDAPALI 

172 Bolangir BELGAON 

173 Bolangir Saintala 

174 Bolangir INDUSTRIAL ESTATE 

175 Bolangir PANDKITAL 

176 Bolangir Chhatamakhna 

177 Bolangir Sindhkela 

178 Bolangir Thakpada 

179 Bolangir  Hardakhol 

180 Bolangir TENDAPADAR 

181 Kalahandi Naktiguda 

182 Kalahandi Golamunda 

183 Kalahandi UTKELA 

184 Kalahandi JUNAGARH 

185 Kalahandi GADRAMAL 

186 Kalahandi Borda 

187 Kalahandi KESINGA 

188 Kalahandi Madanpur 
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189 Kalahandi CHARBAHAL 

190 Kalahandi BADKUTURU 

191 Kalahandi Jaypatna 

192 Kalahandi MUKHIGUDA 

193 Kalahandi DHARAMGARH 

194 Kalahandi KEYGAON 

195 Kalahandi Bandhapala 

196 Kalahandi Lanjigarh 

197 Kalahandi Biswanathpur 

198 Kalahandi T-RAMPUR 

199 Kalahandi KARLAMUNDA 

200 Kalahandi M.RAMPUR 

201 Kalahandi NUAPADA 

202 Kalahandi KHARIAR 

203 Kalahandi BODEN 

204 Kalahandi Batibahal 

205 Kalahandi KHARIAR ROAD 

206 Kalahandi Narla 

207 Kalahandi BISORA 

208 Kalahandi SARBANG 

209 Kalahandi SAHIPALA 

210 Kalahandi KOMNA 

211 Kalahandi SINAPALI 

212 Kalahandi KURUMPURI 

213 Rourkela SANKARA 

214 Rourkela  LEPHRIPADA 

215 Rourkela NIT Shaktinagar 

216 Rourkela Koelnagar 

217 Rourkela Chhend Colony 

218 Rourkela Rajgangpur 

219 Rourkela POWER HOUSE ROAD 

220 Rourkela Lathikata 

221 Rourkela KUARMUNDA 

222 Rourkela  GARJANBAHAL 

223 Rourkela Bonei 

224 Rourkela Vedvyas 

225 Rourkela Koira 

226 Rourkela COLLEGE 

227 Rourkela  Gurundia 
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228 Rourkela SUBDEGA 

229 Rourkela KINJIRKELA 

230 Rourkela SADAR 

231 Sambalpur  Tileibani 

232 Sambalpur  RENGALBEDA 

233 Sambalpur  KESIBAHAL 

234 Sambalpur  RAIRAKHOL 

235 Sambalpur PUTIBANDH 

236 Sambalpur  NAKTIDEUL 

237 Sambalpur  DHAMA 

238 Sambalpur Jamankira 

239 Sambalpur HIRAKUD 

240 Sambalpur AIRPORT 

241 Sambalpur  MEDICAL 

242 Sambalpur Chaurpur 

243 Sambalpur JHARUPADA  

244 Sambalpur GOBINDPUR 

245 

246 Bargarh  BALITIKRA 

247 Bargarh KANDOPALA 

248 Bargarh Raisobha 

249 Bargarh AMBABHONA 

250 Bolangir Bolangir Jail road 

251 Bolangir Subalaya 

252 Bolangir Puintala 

253 Bolangir Dubula 

254 Bolangir KALAPATHAR, Hedikitikra 

255 Kalahandi NUNMATH 

256 Kalahandi Mahichala 

257 Kalahandi BADI 

258 Rourkela Bondega 

259 Sambalpur KUSUMI 

260 Sambalpur Parposi 

261 Sambalpur DHULUNDA 

262 Sambalpur Lakhanpur 

263 Sambalpur Maneswar 

264 Sambalpur Kadaligarh 

265 Sambalpur Bhojpur 

266 Sambalpur Buromal 
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267 Rourkela Barsuan 

268 Sambalpur RANGIATIKRA 

269 Sambalpur GANDHI CHOWK 

270 

271 Bargarh Larambha 

272 Bargarh Bagbadi 

273 Bargarh Punjipathar 

274 Bargarh Nuapali 

275 Bargarh Barihapali 

276 Bargarh Hirapali 

277 Bargarh Tenteltikra 

278 Sonepur Janmura 

279 Kalahandi Balipada 

280 Kalahandi Karchala 

281 Kalahandi Rengalipali 

282 Kalahandi Badchergoan 

283 Kalahandi  Banijara 

284 Kalahandi Gunupur 

285 Kalahandi Duajhar 

286 Kalahandi Risigaon 

287 Kalahandi Tarboard 

288 Kalahandi Kendumunda 

289 Kalahandi Gandamer 

290 Rourkela Kalta 

291 Rourkela Barghat 

292 Rourkela Lalei 

293 Rourkela Nakhakhandi 

294 Rourkela Jouramunda 

295 Rourkela Gundiadihi 

296 Rourkela Baurimunda 

297 Rourkela Gobira 

298 Sambalpur Junadihi 

299 Sambalpur Kanaktora 

300 Sambalpur Mundajore 

301 Sambalpur Pokhrasle 

302 Sambalpur Khairipali 

303 Sambalpur Charmal 

304 Balangir Arjunpur 

305 Balangir Bileisarada 
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306 Balangir Kutasingha 

307 Balangir Chandanbhati 

308 Sambalpur Jail Road 

309 Udit Nagar  Rourkela 

310 Kalahandi Jhunagarh 

311 Bargarh Panchyat College 
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to 

direct the Group’s growth and businesses. The Six core Tata Values underpinning the way 

we do business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything 

we do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards 

our colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our 

customers and partners around the world to build strong relationships based on tolerance, 

understanding and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 

communities and environments in which we work, always ensuring that what comes from the 

people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPWODL, an 

Ethics Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, associates etc. by initiating 

immediate corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPWODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics 

violation recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions 

on monthly basis to the top management for their information. 

5. All Associates and Stakeholders are requested to register any grievance on ethics 

violation on TPWODL website www.tpWesternodisha.com  

 

3.0 CONTRACT PARAMETERS 

3.1 Issue/Award of Contract 

http://www.tpsouthernodisha.com/
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TPWODL awards the contract to the Associate in writing in the form of Purchase order or 

Rate Contract (RC) hereafter referred as Contract, through in any or all of following modes-

physical handover / post / e-mail / web document / fax with all the attachments/enclosures 

which shall be part of the contract document 

On receipt of the contract, the associate shall return to TPWODL copy of the contract 

document duly signed by legally authorized representative of associate, within two days of 

Effective Date of Contract for contracts having contract execution time less than 30 days and 

within five days for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be 

deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be 

deemed as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities 

(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 

Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date 

shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of 

Materials is the essence of the contract. The period from effective date of contract to the 

date stipulated for completion of delivery of all items/completion of all the works/services, as 

per schedule of quantities of the contract is defined as contract execution completion time. 

The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all 

respects as per schedules of quantities and all the terms and conditions of the contract, in 

the contract execution time. 

                       Any revision/amendment in the originally stipulated contract execution time has to be 

approved by authorized representative of TPWODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is 

the Contract Price/Value and is based on the quantity, unit rates and prices quoted and 

awarded and shall be subject to adjustment based on actual quantities supplied/actual 

measurement of work done and accepted and certified by the authorized representative of 

the company unless otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 
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▪ NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

▪ Bids & Proposals Received from Associate including relevant annexure/attachments. 

▪ Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

▪ All the Inspection and Test reports, Detailed Engineering Drawings. 

▪ Material Dispatch Clearance Certificate (MDCC). 

▪ Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 

deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPWODL, Third Parties 

associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPWODL reserves the right to conduct the reverse auction (instead of public opening of 

price bids) for the products / services being asked for in the tender. The terms and 

conditions for such reverse auction events shall be as per the Acceptance Form attached in 

Annexure J. The bidders along with the tender document shall mandatorily submit a duly 

signed copy of the Acceptance Form as mentioned in the Annexure J as a token of 

acceptance for the same. 

Bid validity will stand get automatically extended from the date of latest Negotiation event i.e. 
Reverse Auction or Manual Negotiation and accordingly bid shall be valid further  
i. For minimum 45 days if original bid validity duration is lesser than 45 days at latest 

negotiation date. 
ii. For actual bid validity duration if original bid validity is more than 45 days at latest 

negotiation date. 

 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 

deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 

major requirements of the scope of work.               

The associate shall satisfy himself and undertake fully the technical/commercial 

requirements of items to be supplied as listed in the Schedule of Quantities together with the 

tests to be performed /test reports to be furnished before dispatch, arrangement of stage and 

final inspections during manufacturing as per terms and conditions of contract, technical 

parameters & delivery terms and conditions including transit insurance to be met in order to 

fully meet TPWODL’s requirements.  
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Completeness: Any supplies and services which might have not been specifically mentioned 

in the Contract but are necessary for the scope mentioned in Special Terms & Conditions 

and/or completeness of the works at the highest possible level, including any royalties, 

license fees & compensation to be paid, whether incurred by the associates or by a third 

party for the work covered in the scope, regardless of  when incurred, shall be 

supplied/provided by the associate without any extra cost and within the time schedule for 

efficient , smooth and satisfactory operation and maintenance of the works at the highest 

possible  level under Indian conditions (but according to international standards for facility of 

this type), unless expressly excluded from the scope of supplies and services in this 

Contract. 

TPWODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the 

Contract by submitting a request in writing to the Associate. The Associate shall, within 

fifteen days of receipt of such request from the TPWODL, provide Purchaser with a 

reasonably detailed estimate of the cost of the change outlined in the request. 

In the event, TPWODL requests a change, the Contract price and time shall be adjusted 

upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 

shall not be entitled to any extension of time unless such changes adversely affect the time 

schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract 

price and time schedule where so applicable in terms of or otherwise directed by the 

TPWODL. 

4.1 Indemnity 

Associates shall undertake to fully indemnify TPWODL (also referred to as the Company in 

the GCC) against all kinds of liabilities or damages, of whatsoever nature, including 

compensation arising from any accident to the person or property of those in Associate’s 

employment or to any other person or properties including those of TPWODL, arising due to 

reasons attributable to any, act, omission or negligence of the Associate the Associates, for 

the entire period of contract including period of guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as 

per Annexure-E to Order Issuing Authority. 

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity 

Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order 

Issuing Authority. 

4.2 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

▪ Name of the Project. 

▪ Estimated Cost of Project. 

▪ Date of Commencement. 

▪ Expected date of completion. 

▪ Name of Associate and his telephone number. 

▪ Name of Engineer-in-Charge and his telephone number. 
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4.3 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an 

integrated approach for effective handling, storage, transportation and disposal of the same 

shall be adopted. This would ensure the minimization of environmental and social impact in 

order to combat the climate change.  

The associates shall follow the below criteria for disposal of waste at site during the 

execution of project. 

▪ Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting, 

storing, disposing and transferring the same to pre-arranged facility/destination in timely 

and safe manner as per environmental legislations during the execution of project. The 

project plan shall also include the innovative construction practice to eliminate or 

minimize waste, protect surface/ground water, control dust and other emissions to air 

and control    noise during the execution of project. The copy of same shall be given to 

EIC before the commencement of project. 

▪ The purchase policy of BA shall encourage the procurement of material with recycled 

and minimum packaging of goods during delivery. Associate shall provide the 

appropriate means for site to site transportation of materials to avoid damage and litter 

generation. 

▪ Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

▪ In the event that area of contaminated or biological hazard is identified, Associate shall 

ensure that plant, equipment, personnel and any activity associated with the work is 

carried out in consultation with EIC of TPWODL. 

▪ Associate shall ensure that the residents living near the site are kept informed about 

proposed working schedule and shall informed timings and duration of any abnormal 

noise full activity that is likely to happen.  

▪ Associate shall ensure the regular maintenance and monitoring of vehicles and 

equipment for efficient fuel use so that emissions and noise are within acceptable limits 

to avoid air pollution. 

4.4 Deployment of Work Force 

Associate shall deploy adequate labour as considered necessary by TPWODL for execution 

of the contract including Sundays and Holidays whenever required to do so with no extra 

cost to TPWODL. However, prior permission shall be taken from the site Engineer to carry 

out the work beyond normal working hours or on Sundays and Holidays. Female employees 

shall not be deployed beyond normal working hours/days and no child labour shall ever be 

deployed. Associate shall depute full time qualified and experienced engineers to supervise 

the work at site. All such staff shall be maintained from commencement to completion of all 

works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed 

for the works under this contract will not be considered in Company’s employment at any 

time. Associate shall continue to be responsible for all such employees, their safety, all types 

of statutory compliances related thereto and in any other manner whatsoever. The company 
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will stand indemnified by the Associate in respect of all the above. At the same time 

Company upon noticing any breach or default on any statutory compliances, may at their 

sole discretion, decide to act in a manner as deemed fit at the risks and costs of the 

Associate. 

TPWODL shall have the right to instruct the Associate to change the Sub- Associates or 

skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not 

satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached 

as Annexure – H. 

4.5 Damages to Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of 

the Company, third parties, including other utility services like water supply pipelines; open 

drains telephone cables etc. are not damaged during execution of the works. The Associates 

shall be responsible for all such damages and shall have to repair/ replace and/or 

compensate for the entire claims in respect of such damages at its own cost. 

4.6 Issuance of Material 

The material issued to the Associate shall be in the custody of the Associates who shall be 

fully responsible for the same. After completion of the works, the Associates will reconcile 

the material. Any cost of material which is short or damaged/lost will be deducted from 

Associate bill/ deposits. 

4.7 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPWODL’s decision shall be 

final and binding upon the Associate, the Company shall be entitled to use the works or 

portion thereof without affecting Associate’s responsibility and liability to complete the 

balance works as per company’s directives from time to time, though Associate shall be 

afforded reasonable opportunity by the company to enable Associates to complete all 

balance works required for issuance of ‘Taking Over Certificate’ by the company. 

4.8 Rights of TPWODL to vary the scope work 

TPWODL shall have the right, during the performance of the Contract, to change the scope 

and/or technical character of the Project and/or of the supplies and services stipulated in the 

Contract by communicating the intent to do so in writing to the Associate. On receipt of such 

communication the Associate shall, within the time frame specified in the contract shall 

provide TPWODL with a reasonably detailed estimate of the cost of the change in scope 

outlined in the TPWODL communication. The change in the Contract price and time shall be 

revised upwards or downwards, as the case may be, and shall be mutually agreed to. The 

Associate shall not be entitled to any extension of time unless such changes adversely affect 

the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision 

of Contract price and time schedule are approved and communicated to the associate by 

TPWODL. 
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Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated 

by TPWODL through an amendment to the contract. The amendment shall be treated valid 

only if signed by the authorized signatory of the original contract. 

5.0 PRICES/ RATES/ TAXES           

5.1 For Supply part of Contract 

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 

finished product for which MDCC will be issued by TPWODL, packaging and forwarding 

charges, freight and transit insurance charges covering loading at Associate’s works, 

transportation to TPWODL store/site & unloading & delivery at TPWODL stores/TPWODL 

site, cost of documentation including all the relevant test certificates and other supportive 

documents to be furnished.    

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices/rates shall remain firm till actual completion of entire supply of 

goods/material/equipment as per contract is achieved and shall remain valid till the 

completion of the contract. 

The prices shall remain unchanged irrespective of TPWODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.2 For Service part of Contract 

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and 

for which MDCC is issued by TPWODL and to the extent required for completion of works, 

cost of service executed as per schedule of quantities, cost of testing as per contract terms, 

cost of documentations including all relevant test certificates and other supportive 

documents to be furnished as per contract terms. The rates shall remain firm till actual 

completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPWODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.3 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution 

time and shall be applicable if the contract is executed by the Associate within the Contract 

Execution Time. 

For execution of contracts beyond contract execution time, where the delay is not 

attributable to TPWODL no upward revision in tax /duties shall be considered irrespective of 

changes in the statutory tax structure either within the contract execution time or beyond. 

However, in such cases, benefits due to any downward revisions in statutory tax rates shall 

be passed on to TPWODL. 
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6.0 TERMS OF PAYMENT 

A. 5% of the Release Order/ Purchase Order price shall be paid as initial interest free 

advance on fulfillment of the following by the Associate: 

a) Acceptance of PO/ LOI. 

b) Submission of advance payment BG of 15% of the Release Order/ Purchase 

Order price which shall remain valid till the advance is fully adjusted. 

c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/ 

PO price valid till 30 days after taking over of the works. 

B. 10% of the Release Order/ Purchase Order price shall be paid as interest free 

advance against approval of drawings under Category-1 of major drawings, Quality 

Plans, Pert Chart, Field Quality Plan, posting of Project Manager 

and commencement of the first mile stone of the work mutually agreed including C-3 

Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for 

the awarded jobs. The drawing list shall be mutually agreed at the time of award of 

work. 

C. 50% on account payment of the total of item wise cost of material Release Order/ 

Purchase Order shall be paid against receipt of material at site in good condition and 

certification by TPWODL along with bills complete in all respects viz. MDCCs etc.  

D. 20% on account payment of the actual executed value shall be paid against 

mechanical completion of erection on prorate basis against monthly bills and 70% on 

account of the actual executed value shall be paid against the service line item 

including composite line item. In case this milestone is not completed beyond 120 

days for reasons attributable to TPWODL, the payment corresponding to supply part 

shall be released subject to submission of BG of equivalent amount by the BA valid 

for a period of further 12 months. If required, it shall be extended by the BA on 

request of TPWODL. 

E. 15% payment of the actual executed Release Order/ Purchase Order shall be paid 

after completion of acceptance test and Taking Over of the complete systems 

specified in the enquiry, including clearance of Electrical Inspection, compliance of 

final punch point and after reconciliation & adjustment of payments, if any, towards 

Quantities of materials issued from purchaser’s stock and consumed by the 

contractor for expeditious completion of the job. In case this milestone is not 

completed beyond 120 days beyond schedule for reasons attributable to TPWODL, 

the payment corresponding to supply part shall be released subject to submission of 

BG of equivalent amount by the BA valid for a period of further 12 months. If 

required, it shall be extended by the BA on request of TPWODL. 

The Contractor shall submit all Operation & Maintenance manuals and “As Built 

Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG) 

equivalent to 5/10% of actual executed contract price before the release of this last 

payment and return of CPBG.  The validity of EWBG shall be for a period of 15 

months from the date of taking over of the works or specified guarantee period in 

drawing/tender/technical specification documents etc. whichever is later.    The 

associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and 

final payment. 
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6.1 Pre-Requisites for Payment 

▪ Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPWODL’s Engineer-in-Charge responsible for the contract 

and obtained certification for execution of the work. 

▪ Associate has undertaken joint measurement of the work executed along with 

TPWODL’s Engineer-in-charge  

▪ Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not 

more than one invoice/contract per month for the services rendered in the prescribed Tax 

Format and the invoice shall be submitted within 15 days of the following month at Bill 

Inward Receipt Desk (BIRD) Receipt Desk / Invoice Desk / Office of CFO, TPWODL located 

at TPWODL Corporate Office, Burla,Sambalpur, Odisha, India – 760 004 

All Bills shall be supported by joint measurement of work done, quality test report and a copy 

of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) 

and a copy of statement substantiating that statutory payments having been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, 

PAN number as applicable. 

Final bill submission after completion of project or execution of job must be within 30 days 

from the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The associate 

shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt 

of full and final payment. In case any non-compliance to contract conditions comes to 

TPWODL’s notice, TPWODL will be entitled to deduct 30% of estimated wages plus 20% of 

wages as TPWODL’s overheads. Associates would be obliged to provide the copy of monthly 

wage sheet in any case, failing which no payment shall be made. TPWODL at their sole 

discretion may deposit the PF etc. with statutory authorities. TPWODL will deduct the 

amounts of TDS as per statutory requirement under the income tax act and the DVAT Act 

and certificates (wherever applicable) will be issued to associate accordingly.  

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable 

amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not 

be revised in any condition. 

6.3.1 Statutory Deductions 

TPWODL will deduct the amounts of TDS, TCS as per statutory requirement under the 

income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act 

and certificates (wherever applicable) will be issued to associate accordingly. For 

consumption of TPWODL’s Water and Electricity by Associate for execution of Contract, 

Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 

the running bills. The Engineer-in-Charge as stated in the Order shall be responsible for 

certification of the work executed and the bills. Bills (including original) shall be submitted in 
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triplicate at Bill Inward Receipt Desk (BIRD) / Invoice Desk / Office of CFO, TPWODL 

located at TPWODL Corporate Office, Corporate Office, Burla-768017,Odisha,  

 

6.4 Guidelines for Raising Running/Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments 

of Final Bill Associate have to furnish NDC. 

 

6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of 

works accepted by TPWODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate” in the format as per Annexure-D.       

7.0 MODE OF PAYMENT 

Payment shall be made through RTGS mode for which Business Associated shall submit the 

details of Bank Account and other details as per annexure K. Further, for any payments 

made, TPWODL is not responsible for any consequences/disputes Associate have among 

the owners channel partners, sub-Associates and all such dispute/concerns shall be settled 

solely by the Associate. 

The quantities of items indicated are estimated and preliminary. However, payments shall be 

made on the basis of actual quantity of work carried out and measured jointly by the 

Company and the Associate. Associates shall be responsible to organize joint 

measurements of works with TPWODL Engineer-in-Charge before raising any bill of work 

done. In the event Associate fails to do so, TPWODL at their sole discretion, may take 

measurements of work done and proceed as deemed fit and in such an event Associate’s 

right to lodge any subsequent claim shall stand forfeited. 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 

cum Performance Guarantee (SPBG) in the format as per Annexure B of this document from 

banks acceptable to TPWODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  

This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 

period plus one month. 

▪ For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 
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TPWODL while processing the invoice and shall be released after completion of 

Guarantee Period plus one month. 

▪ For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance 

Bank Guarantee (SPBG) shall not be applicable. 

▪ In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to 

submit SPBG. However, the Associate has the option to re-submit the SPBG as per 

actual RO (Release Order) value issued against the RC, valid for Guarantee Period plus 

one month. The Guarantee Period shall be considered as per the last RO issued against 

the said RC. The original SPBG as submitted against the RC shall be released on 

submission of the new SPBG to TPWODL. Alternatively, Associate may extend the 

validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one 

month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to all applicable laws, rules and regulation applicable 

under this contract from time to time. In case of violation any risk, costs etc shall be in 

associates account and keep TPWODL indemnified always till completion of contracts. 

9.2 Social Accountability 

TPWODL expects its Associates to follow guidelines of best practices on the following 

aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action 

TPWODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 

Associates** 

TPWODL believes that inclusive growth is the key to sustainable development, and to 

promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe 

Communities has been adopted across the company. 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 16 of 104 

   
Under the same pre-text, and to promote entrepreneurship among SC/ST community 

TPWODL has taken initiative by proposing relaxations in contract clauses as per below: 

S. 
No. 

Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD 
value 

All limited and Open 
Tenders 

3 
Performance Bank 
Guarantee 

25% relaxation in PBG for order 
value above 50 lacs else 50% 
relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover 
under qualifying requirement criteria 

All Open Tenders 

**Classification of BAs under SC/ST shall be governed under following guidelines: 

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY 

bearing the name of proprietor. 

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal 

to or more than 50% of the total ownership pattern of the firm. Governing document shall 

be Partnership Deed and audited balance sheet/ ITR for last FY. 

▪ Private limited company: Only such firms shall qualify which have SC/ST directors 

holding equal to or more than 50% of the total ownership pattern of the firm. Governing 

document shall be Memorandum of Understanding (MoU) and/or Article of Association 

(AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of 

a person. 

9.4 MSME Development ACT 2006 

Provisions for Firms falling in The Micro, Small and Medium Enterprise Development Act 

2006:- 

i. Business Associate is requested to inform the TPWODL if they fall under provisions 

of the Micro, Small and Medium Enterprises Development Act, 2006 legislation, and 

provide necessary documents to TPWODL. The Associate also needs to mention the 

relevant details on their invoice / bill. 

iii. Business Associate shall submit the self-undertaking of registration in MSME 

category at the time of bidding as well as on an annual basis to TPWODL, 

enabling them to avail the consequent benefits, failing which TPWODL may 

take appropriate action against such defaults. 

iv. Business Associates falling in MSME category are exempted from submitting 

the Tender Fee when participating in TPWODL tenders. Also they are eligible 

to submit concessional EMD at 50% of the EMD otherwise applicable. 

 

9.5 Compliance to Labour Laws 
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Bidder needs to ensure compliance to applicable labour laws including timely disbursement 

of wages. In case wages are not disbursed as per the stipulated timelines, then TPWODL 

shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of 

wages paid, TPWODL shall deduct an additional service charge equivalent to 25% of the 

wages paid from the payment due to BA. 

9.6 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation 

measures in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable 

laying jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing 

with required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and 

preferably barricaded particularly those materials that have potential to be dust 
borne. 

8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and 

roadside storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified 

and required dust mitigation measures to be notified at the site. 
 
 

10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. 

forming part of the Contract and also to have satisfied himself as to the nature and character 

of the work to be executed and the type of the equipment and duties required including 

wherever necessary of the site conditions and relevant matters and details. Any information 

thus procured or otherwise obtained from TPWODL/Consultants shall not in any way relieve 

the Associate from his responsibility and executing the works in accordance with the terms 

of contract. 

10.2 Material/Equipment/Works Quality 

The items / works under the scope of the Associate shall be of the best quality and 

workmanship according to the latest engineering practice and shall be manufactured from 
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materials of best quality considering strength and durability for their best performance and, in 

any case, in accordance with the specifications set forth in this Contract. All material shall be 

new. Substitution of specified material or variation from the process of 

fabrication/construction/manufacture may be permitted but only with the prior written 

approval of the TPWODL. 

10.3 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in 

accordance with all requirements of Central and State enactment, rules and regulations 

governing such work in India and at site. This shall not be construed as relieving the 

Associate from complying with any requirement of TPWODL as enumerated in the Contract 

which may be more rigid than and not contrary to the above mentioned rules, nor providing 

such construction as may be required by the above mentioned rules and regulations.  In 

case of variance of the Technical Specification from the laws, ordinance, rules and 

regulations governing the work, the Associate shall immediately notify the same to the 

TPWODL. It is the sole responsibility of the Associate, however, to determine that such 

variance exists.  Wherever required by rules and regulations, the Associate shall also obtain 

the statutory authorities' approval for the plant, machinery and equipment to be supplied by 

the Associate. 

 

10.4 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  

Codes and standards of other may be followed by the Associate with the prior written 

approval of TPWODL, provided materials, supplies and equipment according to the standard 

are equal to or better than the corresponding standards specified in the Contract. 

 Brand names mentioned in the Contract documents are for the purpose of establishing the 

type and quality of products to be used.  The Associate shall not change the brand name 

and qualities of the bought out items without the prior written approval of the TPWODL. All 

such products and equipment shall be used or installed in strict accordance with original 

manufacturer's recommendations, unless otherwise directed by the TPWODL. In any 

circumstances the codes, specimen and standards prescribed by any government agency 

should not be violated. 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPWODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. 

Associate shall execute the contracts ensuring the following in and as order of priority: 

▪ Safety of Human Beings. 

▪ Safety of equipment/Assets. 

▪ Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure L and is an integral part of this GCC. 

12.0 INSPECTION/PARTICIPATION 

12.1 Right to Carry Out Inspection 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 19 of 104 

   
TPWODL reserves the right to send its representatives for inspection or participation at 

various stages of contract execution listed below, applicable as per contract construction. 

▪ During basic design and detail engineering of material/ Equipment carried out by 

Associate /Outsourced Agencies. 

▪ During manufacturing stages of the product at Associate’s/Associate’s Outsourced 

Agency’s Plant/Facility. 

▪ During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

▪ During Installation & Commissioning Activities/Stages. 

▪ Prior to Clearing of the completed installation for commissioning. 

▪ Any other stage as find appropriate by TPWODL during contract execution time. 

All inspections and participations shall be carried out within maximum of two weeks of 

TPWODL giving written intimation to the Associate or receiving appropriate advance written 

inspection call from the Associate, unless otherwise specified elsewhere in the contract 

document. 

 

 

12.2 Facilitating Inspection 

The Associate shall provide all opportunities and information to TPWODL’s engineers to get 

acquainted with the technical know-how and the methods and practices adopted by the 

Associate in basic and detail engineering. The Associate shall provide documents, drawings, 

calculations etc. as may be required by TPWODL’s Engineers. 

The Associate shall provide free of charge office accommodation, office facilities, secretarial 

services, communication facilities, general and drawing office stationery, etc. as may be 

reasonably required by the TPWODL’s engineers. Similarly, facilities shall also be provided 

by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-

associates) if such basic and detail engineering activities are carried out in the design offices 

of sub-Associates. 

The Associate shall be responsible for the safety of employees of TPWODL/Third Party 

Agency when they are at the Associate’s /Associate’s outsource agency’s plant or facility for 

carrying out/witnessing inspection/testing. All statutory safety precautions as applicable shall 

be followed by the Associate during Inspection Testing. If TPWODL inspectors are not 

satisfied with the safety arrangements at the plant, TPWODL have the right to call off 

inspection till such time corrective action is taken by the Associate. 

Before raising the call for pre-dispatch final inspection and testing, the Associate shall 

conduct all the tests—type tests, routine tests etc.-as specified in the contract document and 

submit copies of the test certificates to TPWODL along with the inspection call, for scrutiny 

of TPWODL. 

The Associate and TPWODL shall jointly document all the observations, comments and 

action points after completion of inspection and it shall be binding on the Associate to 
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provide compliance on all the points requiring compliance and furnish the compliance report 

to the designated authority of TPWODL for receiving clearance for dispatch of materials. 

12.3 Third Party Nomination 

TPWODL also may nominate a third party for the purpose of carrying out the inspection and 

such an agency shall be entitled to all the rights and privileges of TPWODL as far as 

conducting the inspection. 

12.4 Waiver of Inspections 

TPWODL on its own discretion shall chose to waive off any inspection and ask the Associate 

to submit all the test reports as applicable as per contract specifications, related to 

inspection and testing of the goods ordered for scrutiny and clearance for dispatch. 

12.5 Incorrect Inspection Call 

In case it is observed that the material offered for inspection is not ready at the time of 
TPWODL inspection visit rendering it as futile, all costs towards such inspection shall be 
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.  

13.0 MDCC & DELIVERY OF MATERIALS 

13.1 Material Dispatch Clearance Certificate 

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 

Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate 

(hereafter termed as MDCC) issued by designated authority of TPWODL. Material delivered 

at TPWODL stores or at project site without a valid MDCC issued by the designated official 

of TPWODL shall be rejected. MDCC shall be issued to associate furnishing compliance 

report on the action points documented during pre-dispatch inspection and testing at 

Associate’s/ Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the 

discretion of TPWODL, then, MDCC shall be issued on receiving all the test reports-routine& 

type-from the Associate and finding them in order. 

The associate shall include and provide for securely protecting and packing the materials so 

as to avoid loss or damage during handling and transport by air, sea, rail and road or any 

other means. 

All such packing shall allow to the extent possible for easy removal and checking at Site. 

The associate shall take special precautions to prevent rusting of steel and iron parts during 

transit by sea. Gas seals or other materials shall be utilized by the associate for protection 

against moisture during transit of all Plant and Equipment. 

Each Equipment or parts of Equipment shall be tagged with reference to the assembly 

drawings and corresponding part numbers. Each bale or package shall contain a packing 

note quoting specifically the name of the associate, item description, quantity, item / package 

identification. 

All packing cases, containers, packing and other similar materials shall be new and supplied 

free by the associate and it shall not be required to be returned to the associate. 

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for 

loss, damage or depreciation or deterioration to the materials and supplies due to faulty 
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and/or insecure packing or otherwise during transportation to the Site until otherwise 

provided herein. 

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-

contractors: 

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 

consignments to be dispatched. 

ii) Take such actions as may be necessary to avoid all possible chances of damages during 

transit and to ensure that all packages are firmly secured. 

Timelines for inspection and MDCC is as below: 

S. 
No. 

Inspection 
MDCC issuance time including 

inspection time (max.) 

1 Outside Sambalpur 12 days 

2 Within Sambalpur 5 days 

3 Waiver* 3 working days 

* Associate is expected to raise the inspection call assuming that Inspection shall be carried 

out by TPWODL. The decision for waiver of inspection shall be on sole discretion of 

TPWODL.  

13.2 Right to Rejection on Receipt 

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a 

product ordered, or not packed and transported as per the terms and conditions of the 

contract is liable to be rejected. Such item shall be lifted back by Associates within 15 days 

from receipt of rejection note from TPWODL and have to supply back the material within 

next 30 days or within the timeframe mutually decided by Associate and TPWODL. 

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned 

in this GCC separately shall be applicable; but the period for levy of LD shall be considered 

as per the original delivery schedule and not from the agreed timelines for material 

rectification. 

13.3 Consignee 

Unless otherwise specified in the Contract Document / Purchase Order/ Release Order, 

Materials/Goods/Equipment shall be consigned to “Stores-In-Charge”, TPWODL Sambalpur 

13.4 Submission of mandatory documents on Delivery 

Following documents shall be mandatorily submitted by BA along with supply of material to 

TPWODL stores/site: 

S. No. Documents Requisite 

1 Invoice copy in original With all consignments 

2 LR copy Wherever required 

3 Packing list With all consignments 

4 MDCC With all consignments 

5 Purchase order / Release order Signed copy 
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6 Test certificates With all consignments 

7 Inspection/JVR report 
In case pre-dispatch inspection is 
conducted 

8 
Device data in CD as per template 
for metering items 

Wherever applicable 

13.5 Dispatch and Delivery Instructions 

 S. No. Instructions 

1 Purchase order/ Release order no. shall be mentioned on invoice and on material 

2 
TPWODL material code and material description shall be mentioned in invoice 
and on material. 

3 “Property of TPWODL” shall be embossed on material. 

4 
The material shall be properly sealed and packed in standard packing as per 
purchase order terms & conditions. 

5 The weight and quantity of material shall be mentioned wherever applicable 

6 The material supplied shall be co-related with the packing list. 

7 

The name plate detail on equipment shall include Material code, Material 
description, specification detail of material [as applicable], Serial No. Year of 
manufacturing, PO/RO no. and date, “PROPERTY OF TPWODL, Sambalpur”, 
Guarantee period and Associate’s name. 

8 

In case of manual unloading, supplier / transporter shall deploy sufficient Labour 
for unloading the material at TPWODL Western store. 
For heavy item(s), crane will be provided by TPWODL [unloading cost will be 
recovered from the associate]. 

9 
The driver should have valid License and one helper in truck. All the documents of 
truck like registration papers, PUC etc. should be available in Truck. 

10 
BA representative should accompany the material and get it unloaded / stacked in 
his presence wherever possible. 

14.0 GUARANTEE  

14.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, 

erection & installation and workmanship & quality defects and is capable of its due, rated 

and intended quality performance, as an integrated product delivered under the contract. for 

a specific period termed as Guarantee Period (as elaborated elsewhere in this clause) The 

Associate should also guarantee that the equipment/material is new and unused except for 

the usage required for the tests and checks required as part of quality assurance. 

14.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in 

the Standard Specifications of TPWODL for the equipment/material/service/work and where 

standard specifications are not part of contract documents or guarantee period is not 

specified in the standard specifications,, the guarantee period shall be as per the Special 

Terms and Conditions of the Contract. In case of no mention of the guarantee period in 

standard specifications or SCC, Guarantee Period will be 15 Months from the Date of 
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Commissioning or 24 months from the date of delivery of final lot of supplies made, 

whichever is earlier.   

14.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to 

perform its due, rated & intended quality performance, during the Guarantee period, the 

associate is liable to undertake repair/rectify/replace the equipment and material 

supplied/service or work rendered under the contract within time frame specified in the SCC 

or elsewhere in the contract documents at associate’s cost to make the equipment and 

material supplied/service or work rendered under the contract of performing its due, rated 

and intended quality performance. If Associate fails to repair/rectify/replace the equipment or 

material supplied/service or work rendered under the contract, failed in Guarantee Period, 

TPWODL will be at liberty to get the same done at Associate’s risks and costs and recover 

all such expenses plus the TPWODL’s own charges (@ 20% of expenses incurred), from the 

Associate or from the “Security cum Performance Deposit” as the case may be. 

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to 

the defects/ damages under the Warranty, the Warranty period for such replaced parts shall 

be until the expiry of twelve months from the date of such replacement or renewal or until the 

end of original Guarantee period, whichever is later. 

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days 

of reporting the issue to Associate by TPWODL. However, if replacement of the Equipment 

is required, Associate shall notify the same to TPWODL within 7 days of reporting the issue 

by TPWODL. Thereafter, the total time for supply of new equipment/ material shall be equal 

to the original delivery period of that equipment/ material as specified in the Contract. In case 

the Associate is not able to rectify/ replace the faulty equipment/ material within the 

stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated 

Damages clause mentioned in this document. The penalty amount shall be recovered from 

the payment due to the vendor or by encashment of the SPBG as the case may be. 

14.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required 

transportation, site inspection /mobilization/dismantling and re-installation costs as 

applicable, to be borne by the Associate. The Associate has to ensure that the interruption in 

the usage of intended purpose of the equipment is minimized to the maximum extent In lieu 

of the time taken for repairs/rectification/replacement.  

 

 

14.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPWODL shall have the benefit of any 

additional guarantee period if provided by the third party for the part supplied/executed by 

them. 

14.6 Latent Defect 
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Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 

another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ 

if noticed and reported by the Company. 

14.7 Support beyond the Guarantee Period 

The Associate shall ensure availability of spares and necessary support for a period of at 

least 10 years post completion of guarantee period of equipment supplied against the 

contract. 

15.0 LIQUIDATED DAMAGES 

Liquidated damages @1% of the total executed contract value per week or part thereof, for 

the period of delay in integrated completion, subject to maximum 10% of the value of the 

contract shall become leviable without prejudice to other rights of the TPWODL. This amount 

shall be recoverable from any amount due or becoming due to the Business Associates 

under this or any other contract. In specific cases, TPWODL reserves the right to apply LD 

only on the unexecuted portion of the supply and works for standalone use, provided full 

quantity is executed within a maximum 30% additional time. Deduction of LD shall be on 

landed cost i.e. contract value inclusive of taxes and in pursuant statutory compliance GST 

would be applicable at the stipulated rate and the same shall be borne by Business 

Associate. In case of LD deduction, a GST invoice shall be issued by TPWODL as a proof of 

deduction/ recovery. 

15.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

15.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPWODL and 
not reconciled by BA or for services claimed and paid in excess at the time of running bills), 
the total cost which shall be recovered from the BA, shall be the gross amount of material or 
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such 
recoveries. 

16.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract 

TPWODL enters with the associate, in part or full, without TPWODL’s prior written approval. 

However, outsourcing of materials/equipment/services by Associate to make the integrated 

product for which TPWODL’s has placed the contract with the associate from suppliers, 

makes and agencies which have been mutually agreed upon during contract pre-award 

stage is permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 

▪ Shall ensure that outsourced suppliers comply with the technical and financial 

qualification requirements specified by TPWODL in the contract document   

▪ Shall furnish all particulars about the proposed outsourcing agencies and the details of 

the goods/services/work outsourced to the Associate while seeking approval of 
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TPWODL for inclusion for outsourcing. The Associate shall give approval or shall refuse 

approval in writing within thirty (30) days of receipt of such request. However, the 

Associate shall not be entitled for any additional contract execution time whatsoever in 

lieu of the process for approval for outsourcing agencies and shall be held responsible 

for any delay in the project execution time. 

▪ Shall remain jointly and severally liable for any action, deficiency, and/or negligence on 

the part of his outsourcing agencies. The approval extended by the Associate to 

outsourcing agencies recommended by the Associate shall not discharge the later from 

his Contract obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical 

specifications included in the orders, placed on outsourcing agencies as soon as the 

respective orders have been placed by the Associate. 

 

 

17.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPWODL’s interest failing which appropriate action (legal or otherwise) may be taken 

against the Associate by the TPWODL, in accordance with the terms of the present GCC. 

18.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the 

confidentiality of various information they come across while executing the contract as 

detailed below. 

18.1 Documents 

All maps, plans, drawings, specifications, schemes and other documents or information 

related to the Contract/Project  and the subject matter contained therein and all other 

information given to the Associate by the TPWODL in connection with the performance of 

the contract shall be held confidential by the Associate and shall remain the property of the 

TPWODL and shall not be used or disclosed to third parties by the Associate for any 

purpose other than for which they have been supplied or prepared.  The Associate may 

disclose to third parties, upon execution of confidentiality agreements, such part of the 

drawings, specifications or information if such disclosure is necessary for the performance of 

the Work provided such third parties agree in writing to keep such information confidential to 

the same extent and degree as provided herein, for the benefit of the TPWODL. 

18.2 Geographical Data 

 Maps, layouts and photographs of the unit/plant including its surrounding regions showing 

vital installation for national security of country or those of TPWODL shall not be published 

or disclosed to the third parties or taken out of the country without prior written approval of 

the TPWODL and upon execution of confidentiality agreements satisfactory to the TPWODL 

with such third parties prior to disclosure. 

18.3 Associate’s Processes 
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Title to secret processes if any developed by the Associate on an exclusive basis and 

employed in the design of the equipment shall remain with the Associate.  TPWODL shall 

hold in confidence such processes and shall not disclose such processes to the third parties 

without prior approval of the Associate and execution by such third parties of secrecy 

agreements satisfactory to the Associate prior to disclosure. Upon completion of contract, 

such processes shall become the property of the TPWODL. Title to technical specifications, 

drawings, flow sheets, norms, calculations, diagrams, interpretations of test results, 

schematics, layouts and such other information, which the Associate has supplied to the 

TPWODL under the Contract shall be passed on to the TPWODL.  The TPWODL shall have 

the right to use these for construction, erection, start-up, Trial Run, operation, maintenance, 

modifications and/or expansion of the works including for the manufacture of spare parts. 

18.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

▪ Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or 

▪ Which were in the possession of the party concerned prior to disclosure to him by the   

other party, or 

▪ Which were received by the party concerned after the time of disclosure without 

restriction on disclosure or use, from a third party who did not acquire such information 

directly or indirectly from the other party or has no obligation of confidentiality for such 

information. 

18.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages 

as may be determined by the competent authority of TPWODL. 

19.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information 

which would be covered, or, is likely to be covered within the definition of a trademark, 

copyright, patent, business secret, geographical indication or any other form of intellectual 

property right, it shall be obliged, under the terms of this present GCC, to share such 

knowledge or information with the TPWODL. All rights, with respect to, or arising from such 

intellectual property, as afore mentioned, shall solely vest in TPWODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 

third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 

event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 

make good any loss suffered by such third party/parties, or any compensation/damages 

arising from any legal proceeding/s, or otherwise. No liability of TPWODL shall arise in this 

respect, and any costs, damages, expenses, compensation payable by TPWODL in this 

regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be 

recoverable from the Associate. 

 

20.0 INDEMNITY 
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The Associate shall at all times indemnify, keep indemnified and hold harmless the 

TPWODL and its officers, directors, employees, affiliates, agents, successors and assigns 

against all actions, claims, demands, costs, charges and expenses arising from or incurred 

by reason of any infringement of patent, trade mark, registered design, copy rights and/or 

industrial property rights by manufacture, sale or use of the equipment supplied by the 

Associate whether or not the TPWODL is held liable for by any court judgement.  In this 

connection, the TPWODL shall pass on all claims made against him to the Associate for 

settlement. 

The Associate assumes responsibility for and shall indemnify and save harmless the 

TPWODL from all liability, claims, costs, expenses, taxes and assessments including 

penalties, punitive damages, attorney's fees and court costs which are or may be required to 

be paid by the TPWODL and its officers, directors, employees, affiliates, agents, successors 

and assigns arising from any breach of the Associate’s obligations under the Contract or for 

which the Associate has assumed responsibilities under the Contract including those 

imposed under any local or national law or laws, or in respect to all salaries, wages or other 

compensation for all persons employed by the Associate or his Sub-Associates or suppliers 

in connection with the performance of any work covered by the Contract.  The Associate 

shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and 

deliver, such other further instruments and to comply with all the requirements of such laws 

and regulation as may be necessary there under to conform and effectuate the Contract and 

to protect the TPWODL. 

The TPWODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate 

shall be liable for such accidents and after completion of work for such accidents as the case 

may be due to negligence on his part to carry out Work in accordance with Indian laws and 

regulations and the specifications set forth herein. 

21.0   LIABILITY & LIMITATIONS 

21.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be 

payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 

consequential Damages or any loss of business Contracts, revenues or other financial loss 

(or equivalents thereof no matter how claimed, computed or characterized) arising out of or 

in connection with the Performance of the Work or supply of Goods unless caused by 

Associate’s negligence, willful misconduct or breach of contract.  

TPWODL shall have no liability or any special, incidental, indirect or consequential Damages 

for any loss of Business Contracts, revenues or other financial loss arising out of this 

Contract. 

21.2 Limitation of Liability 

The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  

22.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its 

obligations under Contract is materially and adversely affected. 
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“Force Majeure” shall mean any event or circumstance or combination of events or 

circumstances referred below and their consequences that wholly or partly prevents or 

unavoidably delays any Party in the performance of its obligations under this Agreement, but 

only and to the extent that such events and circumstances are not within the reasonable 

control, directly or indirectly, of the Affected Party and could not have been avoided even if 

the Affected Party had taken reasonable care: 

▪ Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, 

etc. 

▪ Politically motivated sabotage, or terrorism, etc. 

▪ Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 

▪ Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of 

its obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) 

days from the date of occurrence of such event, which DIRECTLY has impact on works and 

submitted details and quantum of resulting effect, but at the same time had made all 

possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance 

under this Contract shall be suspended until such event ceases and the Scheduled 

Completion shall be delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall 

hold consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the 

Contract to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

23.0 SUSPENSION Of CONTRACT 

23.1     Suspension for Convenience 

TPWODL may, at any time and at its sole option, suspend execution of all or any portions of 

the schedule of items of contract to be supplied/work to executed by Associate under the 

contract by providing to the Associate at least two business days written notice for contracts 

having contract completion period less than sixty days and at least seven business days’ 

notice for all other contracts. 

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 

▪ Immediately discontinue further supply of material/goods specified in the suspension 

notice for supply contracts 
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▪ Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite 

contract 

▪ Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPWODL, of all orders, outsourcing arrangements, and rental Contracts to the extent 

that they relate to performance of the portion of Work suspended by the notice. 

▪ Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the 

notice.  

▪ Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

      On receipt of resumption notice from TPWODL, the Associate shall resume execution of 

contract as specified in the resumption notice, within the time frame specified in the 

resumption notice, 

 

 

23.2 Suspension for Breach of Contract conditions.   

TPWODL shall suspend execution of whole/or part thereof the contract till such time 

Associate complies with the conditions stipulated under section clause 27 for breach/default 

of contract conditions. 

23.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPWODL and not 

due to any breach of contract conditions by the associate, TPWODL at its discretion shall 

consider compensating all reasonable additional costs incurred by Associate in lieu of 

suspension of whole or part of contract, on representation of the Associate providing justified 

estimates of such additional costs and such estimates are found acceptable and approved 

by competent authority of TPWODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions 

(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 

any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 

compensating all the losses arising to TPWODL in lieu of suspension of contract. 

Resumption notice shall be subject to the Associate taking corrective action for the breach of 

contract conditions within the time frame and as per the terms specified in the suspension 

notice. 

24 TERMINATION OF CONTRACTS 

24.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPWODL in case of breach of the 

contract by the Associate which shall include but not be limited to the following: 

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to 

any delivery schedules, in deviation of the contract/ PO.  
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b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity 

or quality as specified by TPWODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms 

thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition 

or compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPWODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract 

/PO or at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or 

failure to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPWODL. 

If the default or breach as specified under clause 24 (except sub clause g thereof) be 

committed by the associate for the first time, TPWODL shall issue, along the with notice of 

default or breach, a warning notice instructing the associate to take remedial/corrective 

action within the time frame stipulated in the warning notice and not to repeat the same in 

future. The timeframe for corrective action by the associate shall be specific to the nature of 

breach of contract and the same shall not be objected to by the Associate. If the Associate 

fails to comply with the instructions in the warning notice or in taking corrective action to the 

satisfaction of TPWODL then TPWODL may terminate the entire or part of contract at its 

discretion by issuing termination notice without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPWODL shall have the right to terminate all the contracts TPWODL is having with 

the Associate by issuing termination notice which shall be without prejudice to the other 

rights of TPWODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPWODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its discretion 

while the contract is in force by serving a written notice of two weeks to the Associate.  

In the event of TPWODL having proceeded with termination of the contract the associate 

shall comply and proceed further in the following manner:  

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks. 

ii) Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include initiation 

of actions not limited to discontinuation of other allied and associated arrangements which 
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the associate might have entered with third parties for due discharge of its obligations under 

the contract with TPWODL. 

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials and 

equipment at TPWODL sites or in transit thereto. However, the associate shall continue to 

fulfill its contractual obligations with regard to the part of contract not terminated. 

iv) It shall be open for TPWODL to conduct a joint assessment with the associate  of the 

material ,supplies, equipment ,works or in general as to the subject matter of the contract  in 

regard to which the associate claims having completed its obligations  before or during such 

termination.   

v) It shall be open to TPWODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the 

following:  

a) In case TPWODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.   

b) The Associate shall be entitled to receive and claim only such payments OR sums of 

money from TPWODL as may be found payable to it in regard to works executed by it under 

the terms of the contract and no other claim of any nature whatsoever shall be made by the 

Associate.  

c) All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPWODL may finish the Work by whatever method it may 

deem expedient, including the hiring of services and /or purchase of material equipment from 

such   third parties as TPWODL may deem fit or may itself provide any labor or materials 

and perform any part of the Work.   The associate undertakes to bear the incremental costs 

if any paid by TPWODL in such a case attributable to failure on the part of the associate. 

The Associate in such a case shall not be entitled to receive any further payments and any 

sums found payable to it may be adjusted by TPWODL against the amount recoverable from 

him on this ground. The same shall be without prejudice to other rights available to TPWODL 

under law against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided 

in clauses stated above and constituting  repeated breach or misconduct , TPWODL shall be 

entitled to bar the associates its agents , affiliates from undertaking any negotiation / 

tendering, bidding, participation activities concerning TPWODL for a period of two years from 

date of such termination. The same shall be without prejudice to other rights available to 

TPWODL.  

24.2 Termination for convenience of Associate  

Associate at its convenience may request for termination of contract, clearly assigning the 

reason for such request. TPWODL has full right to accept, reject or partially accept such 

request. This convenience will be available to associate only after one year from the contract 

effective date. For this purpose, associate will provide a notice period of 90 days to 
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TPWODL, Associate will have to pay TPWODL a ‘termination convenience fee’ equivalent to 

5% of unexecuted contract value. 

24.3 Termination for Convenience of TPWODL 

TPWODL at its sole discretion may terminate the contract by giving 30 days prior notice in 

writing or through email to the Associate. TPWODL shall pay the Associate for all the 

supplies/ services rendered till the actual date of contract termination against submission of 

invoice by the Associate to that effect. 

25.0 DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavor to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred 

by either party for resolution by the sole arbitrator to be appointed mutually by both the 

parties.  The arbitral proceedings shall be conducted in accordance with Arbitration and 

Conciliation Act 1996 and the place of arbitration shall be Sambalpur. The language to be 

used at proceedings shall be English and the award of the arbitrator shall be final and 

binding on the parties. The parties shall bear their respective costs of arbitration. The 

associate shall continue to discharge its obligations towards due performance of the works 

as per the terms of the contract during the arbitration proceedings unless otherwise directed 

in writing by TPWODL or suspended by the arbitrator. Further, TPWODL shall continue 

making such payments as may be found due and payable to the associate for such works.    

25.1     Governing law and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Sambalpur and any 

matter arising here from shall be subject to applicable law in force in India.  

 

26.0 ATTRIBUTES OF GCC 

26.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms 

of this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

26.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 

part, the remaining portions of this GCC shall remain in effect. 

26.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the 

SCC to the extent stipulated hereinabove while balance portion of respective clauses of 

GCC shall continue to be applicable. 

27.0 INSURANCE 

The Associate shall arrange accident insurance policy for his foreign 

experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' 

manufacturing works as well as for his Indian engineers and supervisory staff. The Associate 
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shall also take out for his Indian workmen, where applicable, a separate policy as required 

under Workmen's Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at 

least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party 

liability at the project site, All Risk comprehensive insurance for the entire works (insurance 

for free issue items will be in TPWODL scope) for total contract (PO/RO) value or any other 

such risks during execution of works, till the works are handed over to the company, in 

consultation with TPWODL and shall submit copies of such insurances to the Engineer-in-

Charge for review / acceptance before commencing the work. Engineer-in-charge must 

ensure compliance to insurance requirement by Associate before commencement of works. 

TPWODL shall stand fully indemnified in this respect. 

 

BA will also ensure purchase of Special Covid Insurance policy of ₹ 5 lacs for the 
legal heir(s) of deceased BA employees (in case of death due to Covid- 19) 

 
i. BA to take appropriate Special Covid Insurance policy from a reputed insurance 

agency prevailing in the market so that all the BA employees are covered under the 
purview of ₹ 5,00,000/- compensation, in case of death due to Covid -19. 
 
BA shall be required to purchase the policy immediately post receipt of LOI / Work 
Order. 
 

ii.   If it is found that the BA employee(s) is/are not covered under the purview of Special 
Covid Insurance Policy, the concerned BA shall be liable to pay the entire sum of ₹ 
5,00,000/-. 
 

iii.   Cost of the Covid Insurance policy shall be borne @50% each by the BA and 
TPWODL. BA will be reimbursed @50% of the Annual Premium based on the original 
money receipt and policy copy.  

 

 

28.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the 

drawings, documents or other information submitted by him, irrespective of whether these 

have been approved, reviewed or otherwise accepted by the TPWODL or not. However, any 

error in design/drawing arising out of any incorrect data/written information from TPWODL 

will not be considered as error and omissions on part of the Associate.  

29.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPWODL after Commissioning and 

complete handing over-taking over. 

However, such passing of title of ownership and property to the TPWODL shall not in any 

way absolve, dilute or diminish the responsibility and obligations of the Associate under this 

Contract including loss or damages and all risks, which shall vest with the Associate. 
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The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost 

to the TPWODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and 

omissions stated in as well as of any late revision/s of drawings and information submitted 

by the Associate. 

30.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with 

TPWODL; be it our Company, our services or our people. Each and every concern, issue, 

query and suggestion from you will help us to become a better company to work with and 

shall help us develop a strong bonding of trust and a long term relationship with you.  

You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpWesternodisha.com to 

provide your feedback according to the guidelines mentioned below:  

31.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any 

grievances, same may be lodged by log on to our website www.tpWesternodisha.com 

32.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

2. Performa for Advance Payment Bank Guarantee B 

3. Performa for Performance Bank Guarantee (CP cum EP) C 

4. Performa for No Demand Certificate by Associate D 

5. Performa for Indemnification on Statutory Compliance E 

6. 
Performa For Application For Issuance of Consolidated TDS 

Certificate 
F 

7. HR Service Level Agreement  G 

8. Under taking for competence of workmen H 

9. Business Associate Feedback Form  I 

10. Acceptance Form For Participation In Reverse Auction Event J 

11. NEFT or RTGS payment request form K 

12 Contractor Safety Management System L 

13 Vendor Appraisal Form M 

14 Manufacturers Authorization Form N 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Western Odisha Distribution Limited  

Burla 

 

WHEREAS, (Name of the Bidder) ____________________ (hereinafter called “the 

BIDDER”) has submitted his bid dated______________ for the (Name of Contract) 

__________________________________ (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) 

_______________________________ of (Name of the Country) _______________ having 

our registered office at_______________________(hereinafter called “the BANK) are bound 

unto TP Western Odisha Distribution Limited (TPWODL) in the sum of 

______________________ for which payment well and truly to be made to the TPWODL the 

Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma 

of Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPWODL during 

the period of  bid validity fails or refuses to furnish the Contract Performance Bank 

Guarantee, in accordance with the Instructions to Bidders. 

We undertake to pay the TPWODL up to the above amount upon receipt of its first written 

demand, provided that in its demand the TPWODL will note that amount claimed by it is due 

to it owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force up to and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to 

Bid or as extended by you at any time prior to this date, notice of which extension to the 

Bank being hereby waived, and any demand in respect thereof should reach the Bank not 

later than the above date. 

DATE………………      SIGNATURE OF THE 

BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE-B 

PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE 

(On Rs.100/- Stamp Paper) 

Note:  

(a)  Format shall be followed in toto 

(b) Claim period of six months must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature  to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

--------- 

TP Western Odisha Distribution Limited  

Burla 

                                          Advance Payment B.G.No…………………… 

    Contract No…………………dated…………… 

1. You have entered into a Contract 

No________________________________________ with 

M/s._________________________________________ (hereinafter referred to as “the 

Vendor”) for the supply and delivery of ________________________________ 

 (hereinafter referred to as" the said Equipment”) for the price and on the terms and 

conditions contained in the said contract. 

2. In accordance with the terms of the said contract, you have agreed to make an advance 

payment of Rs._______________ 

(Rupees_____________________________________ only) being _______% 

(________percent) of the total value of the contract on “the Vendor” furnishing you with 

an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of 

receipt of “the said equipment” covered by your above mentioned contract.  For this 

purpose you have agreed to accept our guarantee. 

3. In consideration thereof, we, __________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 

case before the end of five working days from the date of the claim and without demur 

and without reference to “the Vendor” such amount or amounts not exceeding the sum 

of Rs.___________ (Rupees ___________________________________ only) being 

______% (______percent) of the total value of the contract on receipt of your intimating 

that “the Vendor” has not fulfilled his contractual obligations.  You shall be the sole 

judge for such non-fulfillment and “the Vendor” shall have no right to question such 

judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of three  months from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 

by your granting time or any other indulgence to “the Vendor”, which shall include but 
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not be limited to, postponement from time to time of the exercise the same in you or any 

right which you may have against “the Vendor” and to exercise the same in any 

covenant contained or implied in the said contract or any other course or remedy or 

security available to you, and our Bank shall not be released from its obligations under 

this guarantee by your exercising any of your rights with reference to matters aforesaid 

or any of them or by reasons of any other act or forbearance or other acts of omission 

or commission on your part or any other indulgence shown by you or by any other 

matter or thing whatsoever which under the law would, but for this provision have the 

effect of relieving our  bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 

our bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or 

“the Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

sambalpur branch and claim will also be payable at Sambalpur Branch (to be 

confirmed by Sambalpur Branch by a letter to that effect) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ 

(Rupees___________________________________________ only) and the guarantee 

will remain in force up to and including _________(Date) and shall be  extended from 

time to time for such period or period as may be desired by “the Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 

month from____________ (expiry date) i.e. on or before _____________ (claim period 

end date), we shall be discharged from all liabilities under this guarantee thereafter. 

Dated at ___________________this _______________ day of ___________ 200_____ 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE- C 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in toto 

(b) Claim period of one month must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

-------- 

TP Western Odisha Distribution Limited  

Burla 

                                     CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No _____________________________________ with       
M/s._____________________________________________ (hereinafter referred to as 
“the Vendor”) for the supply cum erection / civil work of 
___________________________________  (hereinafter referred to as" the said 
Equipment”) for the price and on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with 
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of 
contract and to be valid till the end of Guarantee period plus one month towards 
“Contract cum Equipment performance”.  For this purpose, you have agreed to accept 
the guarantee.  

3. In consideration thereof, we, ______________________________________________ 
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 
case before the end of five working days from the date of the claim and without demur 
and without reference to “the Vendor” such amount or amounts not exceeding the sum of 
Rs.___________ (Rupees 
_______________________________________________________ only) being 
_______% (_______ percent) of the total value of the contract on receipt of your 
intimating that “the Vendor” has not fulfilled his contractual obligations.  You shall be the 
sole judge for such non-fulfillment and “the Vendor” shall have no right to question such 
judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 
period of three month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 
by your granting time or any other indulgence to “the Vendor”, which shall include but not 
be limited to, postponement from time to time of the exercise the same in you or any 
right which you may have against “the Vendor” and to exercise the same in any covenant 
contained or implied in the said contract or any other course or remedy or security 
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available to you, and our Bank shall not be released from its obligations under this 
guarantee by your exercising any of your rights with reference to matters aforesaid or 
any of them or by reasons of any other act or forbearance or other acts of omission or 
commission on your part or any other indulgence shown by you or by any other matter or 
thing whatsoever which under the law would, but for this provision have the effect of 
relieving our bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 
our bank as a principal debtor, in the first instance, notwithstanding any other security or 
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 
premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 
Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 
Sambalpur branch and claim will also be payable at Sambalpur Branch (to be confirmed 
by Sambalpur Branch by a letter to that effect in case BG is from the branch outside 
Sambalpur) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ (Rupees________________________________________ 
only and the guarantee will remain in force up to and including _________(Date) and 
shall be extended from time to time for such period or period as may be desired by “the 
Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 
months from____________ (expiry date) i.e. on or before _____________ (claim period 
end date), we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE-D 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPWODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable 

to us from TPWODL, in respect of our aforesaid Order No _____________ 

dated___________ including amendments, if any, issued by TPWODL to our entire 

satisfaction and we further confirm that we have no claim whatsoever pending with TPWODL 

under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, 

measurement books and / or final bills etc., we waive all our rights to lodge any claim or 

protest in future under this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favor of TPWODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 
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ANNEXURE – E 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPWODL towards any sum which may be imposed, 

levied or hereinafter recovered by the Provident Fund Organization under the provisions of 

the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 

employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPWODL. 

AND WHEREAS we, _______________________________________________ (Associate) 

is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 

1952, have entered into the above written bond for the indemnity to M/s. TPWODL against 

all losses from the acts or default of the said Associate in respect of compliance of the 

Provident Fund Act. 

Similarly, we hereby confirm that we have complied with all statutory and local laws and 

nothing is outstanding with regard to Local Sales Tax, Labor Laws, Local Municipal dues, 

Electricity dues etc.  We have entered into the above written bond for the indemnity to M/s. 

TPWODL against all losses from the acts or default of the said Associate in respect of 

compliance of the Local Sales Tax Laws, Local Laws, Labor Laws, Local Municipal Dues, 

Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in 

respect of his employees to the Employees Provident Fund Organization, he shall indemnify 

the Principal Employer M/s. TPWODL from all and every loss and damage caused to them 

from any act, omissions or negligence of the said Associate in respect of compliances under 

the Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free 

consent. 

Dated        Signature 

Place        Name 

        Designation    (Company Seal) 
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ANNEXURE-F 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 

CERTIFICATE  

To be printed on the letterhead 

To, 

TP Western Odisha Distribution Limited, 

Burla 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 
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ANNEXURE - G 

SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPWODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPWODL:  

Shall Abide by Tata Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  Everything 

we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 

colleagues and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, understanding and 

mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities and 

environments in which we work and always ensuring that what comes from the people; goes 

back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing 

the project site / performance contract etc.  in TPWODL would also ensure adherence 

of these values by his employees / persons deployed by him in connection with his 

works undertaken in TPWODL.  

3.0  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his 

areas of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and 

his employees.   

4.0  The Business Associates are required to adhere to all applicable labour Laws with 

special reference to the following:  
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a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPWODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 

1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be 

adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of 

the workers engaged for TPWODL work. The work will be commenced only after completing 

necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by 

Statutory / TPWODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 

representative of TPWODL or shall be made in the form of cheque / bank transfer to the 

employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his 

supervisor / manager for total supervision and control of the work and their manpower.  All 

the activities related to their manpower e.g. attendance, leave, wage disbursement etc. will 

be done under the supervision & control of Business Associates, while adhering to the 

prescribed standard / norms of production / productivity & quality.  During execution of the 

work, Business Associate shall engage only such qualified / skilled manpower as may be 

envisaged / required for ensuring level of production / service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

i. Clearance for commencement (before start of the work). 

ii. No Objection Certificate (after completion / before final settlement). 

iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month 

j) The Business Associate shall indemnify TPWODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also 

maintain hygienic working environment / condition in his area of work. 

l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPWODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under applicable 

labour laws and deduct the same from his running bills / final payments / enchasing security 

deposit / Bank Guarantee as the case may be. If there is any further shortfall TPWODL has 

the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and 

legal conduct and shall not violate any standard conduct envisaged in the premise of 
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TPWODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The Business 

Associate or his employees should refrain from corrupt practices, giving or taking bribe in 

connection with any TPWODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPWODL is detailed below for 

adherence by all concerned. Business Associate Cell (BA Cell) will be the process 

owner for implementation of the system with the help of concerned Engineer I/c or 

Officer I/c. 

a) Statutory Compliance being a professed value in TPWODL Code of Conduct, the concerned 

Engineer / Officer in charges are requested to adhere to the provisions and advise 

respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the Business 

Associate will report to BA Cell for completion of statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW) 

is issued by BA Cell to the Business associate. However, in exceptional exigencies in 

engineer I/c / Officer I/c may direct the Business Associate to start the work and inform BA 

Cell about the same. Statutory requirements in this case may be completed in parallel.  

d) First monthly bill will be released only after producing CCW to the finance department. 

Similarly closure of work and final settlement will be affected after issuance of no objection 

certificate from BA Cell group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  

i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/ 

TPWODL authorities.  

f) Certification of wage disbursement by authorized representative of TPWODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the workplace.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  
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c) Consolidated copy of wage sheet of last month indicating full & final settlement of all dues 

like retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by 

employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the 

concerned workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order 

shall be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 
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FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 

 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph.No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

➢ Supervisory Staff      : 

➢ Workers                 : 

14. Do you have any other contract in TPWODL  : Yes/No 

      If yes, furnish details:  
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15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company ……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made 
there under. 

 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

  

 

   

 

* Number to be indicated 

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We 

undertake to keep the TPWODL indemnified against any loss or liability arising out of failure of my / 

our abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the 

TPWODL Premises on my behalf. 

Date:     

 

 (Signature of the Business Associate 

 or his Authorized Representative) 

 

This Business Associate is / will be engaged in TPWODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form X 

Undertaking 

 

I _________________________________________________ hereby undertake that all the dues in 

respect of my employment with M/s ____________________________________ for the period of 

_______________________________ to __________________________have been settled and 

final payments including retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 
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Form XI 

Undertaking 

 

With reference to the contract job awarded by M/s TP Western Odisha Distribution Limited to 

M/s__________________________________________________________________ vide work 

order No.______________________________________________ dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, 

payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Burla Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / payments, 

M/s ____________________________________ will settle the same on its own and such 

liability will be borne by M/s  ____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s TPWODL 

from any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

                  ________________________ 

        (                         ) 

Authorized Signatory 

 

For M/s _____________________ 
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FORM- VI A 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name 

and Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment 

of the ________________________________________ (name and address of the 

Principal Employer) for which License 

No.___________________________________________dated_____________________ha

s been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 

 

 

 

 

The Inspector 

__________________________ 

__________________________    
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FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 

    

10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 

Whether the following have been provided – 

(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 
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(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                          Signature of contractor 

Place _________________ 

Date __________________ 
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ANNEXURE – H 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all 

respect, commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-I 

BUSINESS ASSOCIATE FEEDBACK FORM 

With an objective to improve our internal processes and systems, and serve you better, we 

solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes 

to complete this survey.  We assure you that your feedback shall be kept confidential. 

Please send the duly filled feedback form in the "TPWODL addressed - attached envelop" 

 
You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower 
Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Sambalpur   Within 200 kms from Sambalpur  More than 200 kms from Sambalpur 
 
Your nearly turnover with TPWODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  

 

 

 
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E) 
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SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 

TPWODL demonstrate  
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPWODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 

TPWODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 

            

10 
TPWODL Engineer-in-Charge 
timely certifies the jobs executed/ 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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material supplied 

11 

TPWODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 

BIRD (Bill Inward Receipt Desk)* 
initiative has improved payment 
disbursement process 
(under development) 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPWODL never defaults on 
contractual terms 

            

15 
In TPWODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             

20 
TPWODL Employees follow 
Ethical behavior  
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SECTION - B 
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum) 

 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ 

empathy/ attitude level and 

warmth of TPWODL employees 

you interact with from following 

team? 

  

  

1.1 Project Engineering           

1.2 Division / Sub-Division           

1.3 Projects/HOG            

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPWODL in 

comparison to your other clients 

in terms of fairness of 

treatment and transparency 

with its Business Associates? 

            

3 

How would you rate TPWODL in 

comparison to your other clients 

in terms of processes and 

systems to manage 

partnership with its Business 

Associates   

            

4 

How would you rate TPWODL in 

comparison to your other clients 

in terms of building long term & 

mutually relationship with its 

Business Associates 
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SECTION–C 

          Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

SNo Parameters 

C
e
rt

a
in
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O
 

P
ro

b
a
b

ly
 N

O
 

P
ro

b
a
b

ly
 Y

E
S

 

C
e
rt

a
in
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E
S

 

Remarks/ 
Suggestion 

1 
Based on your experience with 
TPWODL, would you like to continue 
your relationship with TPWODL? 

  
        

2 
If someone asks you about TPWODL, 
would you talk “positively” about 
TPWODL? 

  
        

3 

Would you refer TPWODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPWODL, that truly 

represents your overall satisfaction with us (please tick appropriate box) - 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement. 

Please spare your thoughts for TPWODL’s improvement in particular areas of weaknesses, 

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 

and International Organizations, which you recommend TPWODL to adopt. Please give your 

valuable salient recommendations. 

Please spare your thoughts for TPWODL’s improvement in particular areas of major 

concerns for you. We also welcome your suggestions to adopt any best practices, altitudes 

that you have observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPWODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website 
for tender notification, parties qualified etc.   

4 
Timely receipt of material at site for 
execution   

 
Performance Guarantee/EMD released in 
time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE-J 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process fair and transparent, TPWODL intends to use the 

reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 

bidders who are found as technically qualified based on the tender requirements shall be eligible to 

participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in 

the bid event: 

1. TPWODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

2. TPWODL will make every effort to make the bid process transparent. However, the award 

decision by TPWODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 

TPWODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 

the entire infrastructure as required at their end to participate in the auction event. Inability to bid 

due to telephone line glitch, internet response issues, software or hardware hangs, power failure 

or any other reason shall not be the responsibility of TPWODL.  

6. In case of intranet medium, TPWODL shall provide the infrastructure to bidders. Further, 

TPWODL has sole discretion to extend or restart the auction event in case of any glitches in 

infrastructure observed which has restricted the bidders to submit the bids to ensure fair & 

transparent competitive bidding.  In case an auction event is restarted, the best bid as already 

available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 

price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly 

rejected by TPWODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPWODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPWODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all inclusive prices offered during conclusion of the auction event for arriving at 

Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE-K 

To, 

DGM (Finance) 

The TP Western Odisha Distribution Limited  

Burla 

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 
Account as per the details given below: - 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 

: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 

   

 

Email Address of accounts person (to 

:     
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send payment information) 

Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 

NEFT/RTGS amounts in our account. Any change in above furnished information shall be 

informed to TPWODL well in time at our own. Further, we kept TPWODL indemnified for any 

loss incurred due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorized Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 

that the account number (specify Bank a/c no.) of (Please mention here name of the account 

holder), the signature of the authorized  signatory and the MICR and IFSC Code of our 

branch mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-L 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear 

guidelines for all Business Associates (including their associates, staff and agents) which 

would facilitate them to observe all statutory rules and regulations, comply with 

applicable standards of Central Electricity Authority (Measures relating to safety and 

electric supply) Regulations, 2010 & (safety requirements for construction, operation and 

maintenance of electrical plants and electric lines) Regulations,2011, TPWODL Safety 

Manual and Guidelines and thus, ensure creation of safe working environment for all 

stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head 

“Major Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height (above 

1.8 Mtrs from ground) No Yes 

Work involving construction 

activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same 

material, administration contracts (courier, water supply, printing, security, transport, 

etc.), minor civil work like plastering at ground level or flooring, etc. The facility 

management (housekeeping) contract will always be treated as a minor contract.  
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 

COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire 

as per annexure 1 and submit along with the vendor registration process / bid / 
tender document. The filled questionnaire will be scrutinized by Engineer In-charge / 
indenting group and recommend suitability of the BA with respect to safety 
requirements. The fulfilment of statutory requirements for vendor registration 
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned 
against the identified Hazards and Risk document provided for all contracts as per 
annexure 2. The primary objective of this is to evaluate the understanding of the BA 
towards risk mitigation and employment of safe work procedures. BA is required to 
conduct the Hazard identification and Risk Assessment study as per the procedure 
and deploy more or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   
and Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY 
BUSINESS ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), 

Energy Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that hydra cranes used by any dept should be ACE Model No. FX  150 ACE 
SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra 
cranes like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the 

Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety 

Supervisor as detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, 
engineer / manager for the TPWODL work. The BA shall make all necessary arrangements 
for getting their workforce safety trained and competency checked from the concerned 
official of TPWODL before deployment in the field. BA Cell shall recommend the suitability 
after competency checked by Engineer In-charge and SAFETY group (or his representative) 
of TPWODL. After getting the clearance from concerned official, BA cell and receiving 
temporary I-card issued by TPWODL, Business Associate shall commence the working.  

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPWODL. BA shall not frequently transfer or terminate the services of any 
of the safety representatives appointed for TPWODL work site. BA needs to ensure 
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that Safety representative is available at all points of time; failing which the work 
being carried out in the interim (period when Safety representative is not available) 
shall be treated as working under improper supervision and due penal provisions 
shall be initiated against the BA. BA will be required to provide all applicable infrastructure 
and power to ensure smooth working of the safety representative to maintain a sound safety 
management system. In all contracts safety representative will not be assigned any 
other activity at site apart from the works related to safety management. The duties 
are detailed in clause 5.5 of this document. TPWODL will be auditing the facilities 
provided to the BA`s safety team time to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of 
the Engineer In-charge and SAFETY Group of TPWODL. He shall be responsible for 
providing the MIS and/or any other relevant information, as and when desired, within the 
stipulated time frame as per the requirements of TPWODL. Any non-conformance to safety 
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect 
the monthly evaluation and performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances 
and requirement as per The Motor Vehicle Act, 1988 as well as TPWODL Road Safety 
Policy and are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE 
PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be 
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working 
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years 
for Diploma holder. Having formal experience of the safety systems will be an added 
advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at 
least Diploma (relevant branch) and he has working experience on electrical system of at 
least 3 yrs. Having the formal experience of the safety systems will be an added 
advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 
years on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, 
BA shall assign the duties of Safety Representative to the Work Supervisor. Work 
Supervisor will deliver required duties of Safety Representative (as per clause 5.5) in 
addition to other duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the 
BA shall employ only qualified and skilled persons and shall comply the provisions of 
section 19 & 29 of Western Electricity Authority (Measures relating to safety and electric 
supply) Regulations, 2010. Persons holding valid approvals only by any Government 
approved agency or a competency assessment panel or a team set up by TPWODL 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 67 of 104 

   
shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The 
skill / qualification required for the electrician and electrical supervisor are given in 
annexure 5. The contracts related to maintenance of Distribution Network, Distribution 
Projects, EHV Projects, maintenance of Sub-Transmission Network, MMG & EAG, 
maintenance and operation of streetlights, shall preferably have at least 20 per cent of 
ITI qualified electricians in the first year of the contract. This figure shall preferably be 
incremented by 15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training 

to all new employees joining the BA will be conducted by the BA as per Safety 
training modules of TPWODL.   

5.5.2 Safety Talk / toolbox talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 

10% buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPWODL as 

mentioned in TPWODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPWODL  
5.5.7 Working in close coordination SAFETY Group of TPWODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and SAFETY Group of TPWODL immediately after its 
occurrence.  

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 
HIRA as per the annexure 2. Also, deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and 
providing for safety assurance.  

5.6 Training and Syllabus:  The BA shall not deploy any person at workplace / site or send 
newly recruited personnel directly to concerned official for competency assessment 
without Safety Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety 
training and Competency assessment at training centre of BA cell. This training will be 
conducted once in a week. After the completion of Safety training & Competency 
assessment I-card will be issued to all competent BA employees 

5.6.2 BA is expected to initially train and judge the capability of the workman at his 
own end before further recommending the workmen for Competency assessment. If 
any BA workman sent for competency assessment. In case any BA workman fails in 
the Competency test at concerned official, it will be deemed that BA has not imparted 
sufficient training at his end and actual cost of training ₹ 7500/ BA employee/ failed 
attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of 
TPWODL, are not deployed at TPWODL worksites/ voluntarily left the job by workers/ 
used somewhere else other than TPWODL by the BA, in that case Management 
reserves the rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA 
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total 
workforce deployed at TPWODL) 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 68 of 104 

   
5.7 It is desired that Safety representative of the BA to impart the general safety training to 

each employee of duration 2 hrs per month. The training will be organized at BA level 
and the record to be sent to engineer in-charge and SAFETY group of TPWODL every 
month. Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the 
team of employees involved in the work. Each PPE of BA shall be checked / inspected by 
the safety representative / supervisor at zone before the work start or as prescribed in the 
list. Safety representative shall regularly check the healthiness of each PPE allocated to 
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately 
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be 
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each 
PPE at zone for immediate replacement with defective one. The PPE shall be IS / BS / CE 
marked and exactly as per the standard or specification mentioned in the annexure 7. 
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as 
stated in section 6.0 of this document. If TPWODL finds that BA has not provided the 
adequate / appropriate PPE to their staff, TPWODL reserves the rights to stop the work and 
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required 
PPEs at the risk then the same shall be provided by TPWODL at the actual cost of the PPE. 
The amount shall be charged to BA and same shall be first recovered from the current bill of 
BA or any future payment to be made to BA.  In the event of any balance amount still left for 
recovery, the same shall be adjusted against retention amount or by invoking bank 
guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / 
audit conducted by his technical team comprising of safety representative as per the 
annexure 8. The safety representative will be required to conduct the HIRA (Hazard 
Identification and Risk Assessment) as per annexure 2 of the process and work 
undertaken at least two times in a year or every time if a new process / activity / 
machine is introduced or whenever an accident take place. The risk identified to be 
addressed suitably with –  

• Engineering Control 

• Management Control, and 

• Personal Protective Equipment.  

   The safety representative of BA shall inform and educate for the identified risk 
and hazard control methods to employees, supervisor and engineer as well as 
the engineer in-charge and SAFETY group of TPWODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety 
all through the contract duration. Safety shall always be of paramount importance 
during the contract period. Safety performance will be monitored on yearly basis 
throughout the period and no relaxation will be given for bad performance. BA with 
good track record and excellent performance will be rewarded suitably as per clause 
6.0 of this document. The BA has to provide monthly “Performance Report – Safety” 
to engineer in-charge and SAFETY group TPWODL this shall be part of monthly bill 
along with training details. Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
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5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be 
submitted to BA Cell before issue of temporary identity card. The records shall be 
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all 
workers involved in climbing the pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and 
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described 
in the Safety Manual of the TPWODL will be audit criteria of this system. Broadly the 
measures identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, 
Incompetent driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPWODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking 

proper fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will 
conduct the surprise audits of the work / project and if any non-conformance is found 
the same will be booked and entered in the format “Safety Violation Record” 
annexure 10. The flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil sent to 

SAFETY team for information. The main form is to be given 

to BA supervisor / Engineer in-charge. (Automatically 

generated if Site audit done through Mobile App.) 

Engineer In-charge/ NSO / 

SC / SAFETY Group /CSI/ 

ASO/ Any authorised 

TPWODL official.  

           ↓ 

Entry of the violation in the master record and sending the 

information to concerned Manager, HoG, HoD, Head and 

Chief (O &S). (Automatically generated if Site audit done 

through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account Payable 

(CAPS) for amount deduction from the current bill of the BA, 

Engineer In-charge 
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if any.   

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – Commercial) 

and CAPS to generate the MIS of the violations and the 

amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction to be 

utilized in safety welfare of BA employees. 

SAFETY Group with 

approval of CFO/Chief (O & 

S) /CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 

violation. If the same violation is repeated it may escalate into a higher penalty. If a particular 

Business Associate employee violates safety norms three times, he shall not be allowed to 

work in TPWODL for a period of one year from the date of the 3rd violation. 

6.3 Safety Violation Escalation Matrix 
6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department

 

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000
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Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department 

(equivalent to GM/ Sr. GM level) and further, if required, continuation / extension of contract 

will only be initiated by Functional Chief / Head of the department (equivalent to Sr. GM / 

Chief level) and approved by CEO & MD. Till the extension, the contract will remain 

suspended.  

TPWODL encourages the reportage of the safety violation during the contract work by BA. 

Any TPWODL employee can register a safety violation against the BA in the “Safety 

Violation Form” annexure 10. Initially the observer has to fill the form and handover the 

counterfoil (lower portion) of the document to the supervisor of the BA, inform the site 

engineer of TPWODL and send the top portion of the Safety Violation Form to SAFETY 

group for the further necessary action against the BA. The cumulative nos. of Safety 

Violations pertaining to any particular BA shall be calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / 

fatality and its impact as well as type i.e. minor or Major. Consequences of incident / 

accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case 

of any accident, findings and recommendations of Accident Enquiry Committee will be final 

and binding and will supersede the arbitration clause of GCC.   

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract) Incident / Accident

A
ctio

n
 

R
eq

u
ired

F
(Strengthening of process through continuous improvement in the w ork procedure)

T
ake risk red

u
ctio

n
 

m
easu

res
In

to
lerab

le

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) 

where worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be 

deducted from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents 

as per the above matrix) 
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract) Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)

 

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 

where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be 

charged from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents 

as per the above matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 

6.3(3), the concerned BA may be debarred from extension of contract or participate in new 

contract. In such event the approval of Chief (O & S) will be necessary for extension or 

award of new contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as 
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the 
victim(s) or his/her/their kin as follows: 
 

Group Personal Accident (GPA) policy coverage of ₹ 15 Lacs to be taken by the 
respective BAs.  

 
i. It is mandatorily required to take the GPA policy coverage of ₹ 15 Lacs by the BA for 

his employees from a reputed insurance agency. 
 
ii. TPWODL HR department will be the overall process owner and BA shall be required to 

coordinate with TPWODL HR department for policy implementation immediately post receipt of 
LOI / Work Order. 
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I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged 

employee, to cover any incidence of Death or Permanent / Total Disablement 

(Permanent/Total Disability shall be considered as defined under Employees’ Compensation 

Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate 

compensation is paid immediately to the family of the victim(s) from his own resources. This 

compensation shall be covered under the insurance policy subscribed by the BA mentioned 

earlier and the arrangement should be such that it would get reimbursed to the BA by the 

insurance agency subsequently. 

II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation 

Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA 

shall ensure that the Insurance policy is active at all times and all employees are covered in 

all respects till the conclusion of contract period or till working with TPWODL. The BA shall 

submit a copy of the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 15 

lakhs from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 

duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 

provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 

available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPWODL rewards the BA with good track record of safety management. It is proposed 

that BA complying with Contractors Safety Management, Safety Manual and Safety process 

will be rewarded suitably as per the procedure, rule and regulations of the TPWODL. In any 

case major accident is reported during an assessment period BA will not be eligible for this 

reward scheme. Assessment of contracts will be once in year. Generally, the assessment 

cycle is calendar year and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPWODL TP Western Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 
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Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice 

President 

CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the 
company's occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

 

      

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No 
please refer Note 1. 

2      

        

- Are Safety and occupational health 
responsibilities clearly identified for all levels of 
Management and staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       

- Has the company prepared safe operating 
procedures or specific safety instructions relevant 
to its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

1      
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 Certification  

- Comments 

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report 
form, if No please refer Note 2. 

- Comments 

1      

        

     

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if 
No please refer Note 2. 

1      

        

     

- Are regular safety inspections / audits are 
undertaken at worksites? 

-If yes provide details (formats), if No please refer Note 
3.        

1      

        

- Is there a procedure by which employees can 
report hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

1      
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 Certification  

- If yes provide details           

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE 
for each 

case) 

     

- Has there been any major accident of employee at 
TPWODL site in past 

NO Marks 
(Negative 
mark ONE 
for each 

case 

     

- Has there been any fatal accident of employee at 
TPWODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the 
bid only after formal approval of competent 
authority i.e. CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 

for each 
case) 

   

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than vendor 

may submit proposed Safety road map along with safety action plan and brief safety policy 

on his letter head signed by head of the organization. 

2: The vendor may submit the same in the Safety Action Plan.  

3: The vendor may utilize the same format of TPWODL or on request SAFETY group will 

assist the vendor in developing the audit system. For other points also vendor may take the 

assistance of SAFETY group for development of Safety management system.  
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 

employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for 

safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit a 

detailed report in support of his bid. The bid evaluation committee and competent authority 

will scrutinize the facts and the evidence submitted. If found satisfactory competent authority 

i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 

3. Use full body safety harness 
having double lanyard.  

4. Use Electrical Safety Shoes if 
working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Refer Work instruction related to 
Working at Height for other details 

8. Use of metal scaffold to be 
ensured in height work (cup lock 
type) 

9. Deploy competent workforce who 
are medically fit 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use Electrical Safety Shoes while 
working on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached 
with helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Mandatory usage of Insulated 
tools & tackles on electrical 
system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to Working on 
electrical equipment / network for 
other details 

Excavation / Civil 
work 

 

Collapse of soil, fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of 
this CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other 
details 

Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire 
rope sling, belt sling, chain, pulley 
block, D-shackles, etc. shall be 
ensured. 

3. The operator’s physical fitness 
and alertness should be judged by 
sup. / EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to 
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of 
TPWODL Road Safety policy  
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Note: This information for the general indication purpose. The detailed risk assessment shall be 
conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

• Specific Task/Activity - The documentation of each major task associated with the 
contract.  

• Potential Hazards - The identification of hazards associated with each activity or task 
to be carried out.  

• Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

• Control Measure - The identification and documentation of actions required to 
eliminate or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

• Class 1: Potential to cause injury treatable with first aid  
• Class 2: Potential to cause death or permanent injury  
• Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network 

Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required 

to fulfil the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1 

• BA shall conduct a job risk assessment and provide information as per Annexure 2 

• BA shall abide by Safety manuals, guidelines of TPWODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPWODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPWODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPWODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPWODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPWODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPWODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than 
one district, then the following safety structure will be adopted. 
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Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1. 

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPWODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPWODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPWODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPWODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPWODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPWODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPWODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 
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Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPWODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPWODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPWODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPWODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPWODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPWODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPWODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 

• BA shall refer Construction Safety Manual in TPWODL Safety Manual for details. 
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Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 

Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in area 

of a power system will be required to fulfil the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPWODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPWODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPWODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPWODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPWODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPWODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPWODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one area power system, then the following safety structure will be adopted. 
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Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil 

the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPWODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPWODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPWODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPWODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPWODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPWODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPWODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 
engineer (for workforce up to 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In 
case the BA has been awarded more than one major contracts, then the following 
safety structure will be adopted. 

• BA shall refer Construction Safety Manual in TPWODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like 

- MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group 

will be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPWODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPWODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPWODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPWODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPWODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPWODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPWODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

• The BA for the RRG work shall depute one Safety supervisor.  
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Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will 

be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPWODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPWODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPWODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPWODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPWODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPWODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPWODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it 

be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPWODL and shall be valid till the date of termination of the said 

contract by either parties. The undertaking is binding on me (contractor) as well as 

my sub-contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by The 

TP Western Odisha Distribution Limited (TPWODL) so as enable TPWODL to   

achieve its goal of Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by TPWODL specifically. , failing which TPWODL shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the 

Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site 

work as per contract.  
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7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required as in skill and experience required in 

annexure 5 of this document, but any such replacement shall be only with the prior 

concurrence of TPWODL  .  

8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by TPWODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and 

hold TPWODL / its directors / officers / employees indemnified against any / all 

losses / damage / expense / liability / fines / compensation / claims / action / 

prosecutions or the like which might be suffered by TPWODL or to which TPWODL 

might get exposed to as a result of any breach /wilful negligence /deliberate default 

on the part of the Contractor /Subcontractor in complying with the same. Contractor 

shall also furnish any press release, clarification etc. if sought by TPWODL for any 

near miss or safety violations, accidents, which are attributable to fault of Contractor. 

 

 

DEPONENT VERIFICATION 

 

Verified at Sambalpur on this _Day of _______20__ that the contents of the above 
affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 
3. Have completed three years apprenticeship course through Apprenticeship 

Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman / 

Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency 

Class-I):  

1. Have at least five years’ experience of practical wiring after passing the 

certificate of competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical 

Engineering from any Technical institute / College or University recognized by 

the Board.  

AND 
Must have completed the training/job in rectifying the common defects in 
electrical line and power installation for a period of one and three years after 
passing Degree or Diploma respectively 

OR 
3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance:  

• Planning of the maintenance job 

• Availability of men, material & machine, PPEs, Safety gear and approved PTW 

• Briefing of the job by the supervisor of the TPWODL 

• Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPWODL supervisor 

• Creation of safety zone by TPWODL supervisor and satisfying that the network 
is dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

• Start of the work – Right person for the right job 

• Alert supervision 

• Completion of the job – Check points 

• Energization of network 

• Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

• Planning of the job 

• Availability of men, material & machine, PPEs, Safety gear and approved PTW 

• Briefing of the job by the supervisor 

• Permit to Work 

• Safety Tagging and Lock Out Tag out 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 93 of 104 

   

• Identification of Risks associated with the work to be carried out and planning 
for controlling measures by proper supervision 

• Concept of “Safety Zone”  

• Identification and use of Neon Tester, Shorting Chain, Clamp on Meter, Hi Pot, 
Meggar etc. 

• Completion of the job – Check points 

• Accident Theory & Incident Reporting 

• Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety 

Gears and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

• It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

• This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at 
various work sites of TPWODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

• Duration and periodicity has been defined above. However, this is subject to change 
at the discretion of TPWODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day for any 

crack or damage in the 

leather or sole. 

 

BATA (Model 

No.- Endura L/C)  

Liberty (Model 

No. – 7198-01 

HT Barton Black 

– Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

Monthly and visual 

check every day for any 

crack in shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

Honeywell 

03 Full body harness 

(Safety belt) 
EN 361 

Monthly and visual 

check every day of the 

bends and the harness. 

 

Karam (PN 

Safetech)  

Joseph Leslie 

Accent Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual 

check for any crack and 

blow test before every 

work. 

Manufactured 

not beyond 12 

months.   

Make Sparian / 

Sumitech / CATU 

supplied with 

inner cotton 

glove with over 

glove of split 

leather.  

05 
Full face visor with 

safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 

check every day for any 

crack in shell. 

Clear acrylic 

visor attached 

with safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent Industries 

Honeywell 

06 
Fireproof jacket for 

chest protection  
 

Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPWODL 

standard 

Weekly and visual 

check before every 

work. 

Made of brass, 

Total length – 

5.5 meters and 

made of 12 

SWG.  
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Note:  

1. Any other Personal Protection Equipment required beyond above list will be 

according to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of TPWODL.  

3. Safety Representative of the BA has to maintain the record of the availability, 

condition and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. TPWODL may revise or add the above list of PPE and their specifications as and 

when feel necessary. The information about new specifications /models will be 

circulated by the Engineer In-charge (EIC), which shall adhere by the business 

associated in the shortest possible time. The EIC shall issue a memo / instruction to 

BA with timeline for implementation. Any delay will be treated as non- compliance / 

safety violations. Refer picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Color – 

Black) with PU 

toe cap.  

IS:15298(Part-

2) and with test 

report of 

electrical 

resistance.  
 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

 

03 

Full body harness 

(Safety belt) 

The straps at 

shoulder and 

thigh shall have 

full pad for 

comfort. The back 

shall be so 

designed that 

harness straps do 

not tangle with 

each other. 

EN 361:2002 

EN 358: 2000 

IS: 

3521:1991/2002 
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04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per size 

of individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor 

with safety helmet 

EN: 166 CE 
marked 
(Visor) 

 

06 

Fireproof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPWODL 

standard 

                                                                    

08 
Reflective jacket 

to each workman 

As per 

TPWODL 

standard 

 

Note: Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – 

P – 12 of TPWODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA: ………………………………………………………………………………………...... 

Name of the Project and Purchase order No: ……………………………………………………… 

Date of commencement of work: ……………………………………………………………………. 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): …………………… 

Cumulative Man Hour worked: ……………………………………………………………………… 

Total Number of Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..        Major Injury (Total): …………… 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 

Cumulative 

(Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPWODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPWODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the 

contract.   

Detail of the Accident / Near Miss Incidents: 

Date and 

Time 

Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Toolbox Talk / Safety Training 

Date and 

Location 
Topic (s) 

Total Number of employees 

(Worker / Supervisor) 

Number of 

participants (Worker / 

Supervisor) 

    

Detail of the Safety Meeting 

Date and 

Location 

Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPWODL site audit checklist F29A(COR-P-12) 

Date 
Area / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participations 

     

Signature of the BA Safety Representative    Signature of ZM / 

HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  

BA may include additional lines if required. The TPWODL may revise the format as and 

when deemed required.  
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ANNEXURE-M 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETORY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. 
OF YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTSMEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 
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8.3.4 EXPERIENCE LIST OF 

COLLABORATORS 
: 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 

AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / 
DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP 
GUARANTEE, SUPERVISION, QUALITY 
CONTROL BY COLLABORATOR (WHEREVER 
ESSENTIAL). (THIS CLAUSE IS RELEVANT 
WHEN VENDOR’S EXPERIENCE IS 
INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILISED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST 
OF EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, 
SS, ETC.) 

 

 9.8 WORKMANSHIP : 
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 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND 
GAUGES (WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, ETC. 
(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNISED 
LABORATORIES 

: 

  

i) FURNISH LIST OF TESTS CARRIED 
OUT AND THE NAME OF THE 
LABORATORY WHERE THE TESTS 
WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF 

CERTIFICATES AND REVIEW THESE 
WHEREVER POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / 
ERECTION / COMMISSIONING) TO BE FURNISHED IN 
THE FORMAT INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORANISATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES 
OF DOCUMENTS) 

: 
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14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION 

ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST 

RELAXATION AT S.NO.16.0 
18. GST Registration No 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to 
or more than 50% of the total ownership pattern of the firm. Governing document shall be 
Partnership Deed. 

▪ Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing document 
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status 
of a person. 
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ANNEXURE-N 

MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

TP Western Odisha Distribution Limited, 
Burla,Sambalpur 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having factories 
at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to 
the Invitation for Bids indicated above, the purpose of which is to provide the following 
Goods, manufactured by us  

…………………………………………………………………………………………………………. 

and to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special Conditions 
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods 
offered by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary services 
as per the Tender Document referred above, M/s [name of OEM] shall provide standard 
warranty on the materials supplied against the contract. The warranty period and inclusion / 
exclusion of parts in the warranty shall remain same as defined in the contract issued to their 
channel partner against this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 
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1.0 Objective 
 The Tata Power engages Business Associate workforce to execute, run and maintain various 

operating sites and facilities across locations for various business verticals including 
Generation, Transmission, Distribution and Renewable must perform work in a manner 
consistent with Tata Power Policies, Principle, values, working standard applied to activities 
range from project execution, operation, and maintenance to facilities management.  

 The management of Business Associate safety represents a significant challenge for 
management. Tata Power has a responsibility to ensure that Business Associate s are provided 
with enough information and support to enable them to conduct their roles safely and 
without endangering health and safety of their own workforce or that of our staff.  

2.0 Scope  

 This procedure applies to all operating and project sites of The Tata Power Company Ltd and 
Group companies including new businesses like Electric Vehicle charging, Home Automation, 
Micro grid, Roof top solar etc. This Code of Conduct also applies to all operating and project 
sites of four Odisha Discom and New business based on mutually agreed timeline for 
implementation.  

 This document is also applicable to Odisha Discom also. Odisha Discom are a joint venture 
between Tata Power and the Government of Odisha with the majority stake being held by 
Tata Power Company (51%). ODISHA DISCOMS is a state electricity distribution utility with 
sole rights to distribution of electricity in the Odisha covering the distribution companies such 
as TPNODL, TPCODL, TPSODL and TPWODL. In accordance with the Electricity Act. ODISHA 
DISCOMS engages Business Associate workforce to execute, run and maintain various 
operating sites and facilities across locations the activities range from project execution, 
operation & maintenance of facilities.  

3.0 Definitions  

3.1. Contract: A written agreement between The Tata Power and its Business Associate(s) 
to supply manpower, services, and/or materials or to carry out the whole or part of 
any work required by Tata Power (R8). 

3.2. Contract Administrator (CA): An officer from Tata Power, accountable for managing 
contract related activities for implementation of the entire BASCOC (R8). 

3.3. Order Manager/Engineer in charge: Order Manager/Engineer in charge is the Tata 
Power-Division /DISCOM representative, who has the ownership of the given job.    

3.4. Site Safety Management Plan: It is the safety plan agreed between Business Associate 
and Tata Power-Division/DISCOM. It will contain the entire job specific safety 
requirement and will be signed by the Business Associate.  

3.5. Business Associate /Vendor (BA): An individual or a company that provides services 
to Tata Power-Division/DISCOM under a signed contract.   

3.6. Business Associate's Supervisor: The link between The Tata Power and the Business 
Associates employees. He coordinates the work of his company’s employee on site 
and is responsible & accountable for the safety of contract workforce. He will 
collaborate with site safety supervisor (SSS) (R8). 
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3.7. BA Employee(s): Any person(s) employed by a Business Associate having gate pass of 
BA to carry out the contracted work, but not employed directly by Tata Power (R8). 

3.8. Sub-Vendor: Any entity or person engaged & registered as per Tata Power Sub-vendor 
norms, by a main/prime Vendor to assist in execution of the job.(R8) 

3.9. Emergency: It is a serious, unexpected, or dangerous situation requiring immediate 
action, which may result in loss of life, loss of revenue/property, business 
discontinuity. In case of Emergency, services may be procured by selecting the 
qualified vendor based on the vendor category without the safety bid evaluation and 
approved by adequate authority of MB level or above.  

3.10. Expert Service jobs: Jobs which needs expert services of Business Associate which 
does not involve direct exposure to the potential risk or work which involves only 
supervisory work such as expert for AI-ML, expert for transmission and distribution 
network, expert for civil works, expert on transformers, expert for PSCC, expert for 
equipment overhaul etc.    

3.11. CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall custodian 
of the Tata Power-Division/DISCOM. 

3.12. Category A:  Business Associate/ Vendor: Vendor eligible to carry out Very High & High 
risk (as per Tata Power-Division Hazard Identification and Risk Analysis Procedure) and 
/or Long-Term Contract related to operation and maintenance (O&M) of plant. 
Vendors must fulfil the requirement specified for Category A in Appendix 4-CSMF-4 of 
this document.  

3.13. Category B: Business Associate/ Vendor: Vendors eligible to carry out technical jobs, 
that are classified under Medium / low risk. Vendors must fulfil the requirement 
specified for Category B in Appendix 4-CSMF-4 of this document. 

3.14. Category C: Business Associate/ Vendor: Vendors eligible for to carry out low or very 
low risk administrative and office jobs. For this he must fulfil the requirement specified 
for Category C in Appendix 4-CSMF-4 of this document.  

3.15. Category D: Business Associate/ Vendor:  All Consultants, Medical Practitioners or 
vendors taking job from Tata Power and working from their own premises (e.g., motor 
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works etc.) 
are classified as Category D Vendor. 

3.16. High Risk Jobs:  A Job or its activities are considered as Very High or High Risk when 
Order manager apply the “Tata Power Hazard Identification and Risk Analysis” 
procedure and found safety risk associated with are under Very High or High 
category. Indicative lists of jobs are given in appendix 13(R8) of this document.   

3.17. Medium Risk Jobs: Jobs or its activities are considered as medium risk when Order 
manager apply “Tata Power Hazard Identification and Risk Analysis” procedure and 
found the same as Medium Risk.   

3.18. Low Risk Jobs: Any job or its activities are considered as Low or Very low risk while 
Order manager calculated it by applying “Tata Power Hazard Identification and Risk 
Analysis” procedure and found it under Low or Very Low category.  

3.19. Long Duration Jobs: When the duration of job is more than 12 months, it is 
considered as long duration job. 
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3.20. High Value Jobs: When the value of the job contract is Rs. One Crore or more, it is 
considered as High value job. 

3.21. Strategic Business Unit-SBU/Division/Discom: A strategic business unit is a fully 
functional, independently operational setup of a particular business and an 
important part of the Tata power company.  
 

4.0 Responsibilities  

4.1 Contract Administrator (CA): Contract Administrator is Tata Power-Division /DISCOM 
representative, who is responsible for ensuring the overall management and implementation 
of the BASCC standard and process, right from the registration to periodic evaluation of the 
BA (R8). 

 
4.2 Order Manager/Engineer in Charge: Order Manager is Tata Power-Division /DISCOM 

representative , who is responsible for: 

4.2.1 Assessment of Safety Potential of new vendor before registration along with SCG. 
4.2.2 Safety Evaluation of the bids along with SCG. 
4.2.3 Finalizing the Site Safety Management Plan along with Business Associate, Safety 

Concurrences Group, Divisional Safety Head and Expert (External or Internal) if required.   
4.2.4 Ensuring that potential safety hazards are identified and controlled before any contracted 

work starts. Hazard identification should be conducted using multi-disciplinary teams 
which includes members from competent safety professional/execution team/competent 
BA supervisor & workforce to understand and identify project-specific safety hazards (R8). 

4.2.5 Ensuring that Pre-work meeting/TBT & Mass meeting are being held either under 
his/project owner’s supervision and/or under the BA’s qualified and designated 
representatives (R8). 

4.2.6 Ensure 100% safety capability building SHE L1, L2, L3 for Business Associate work force 
and supervisor before start of Job.  

4.2.7 Ensure Business Associate SHE L1 safety revalidation test for all work force quarterly or 
Half yearly for new business such as Odisha Discom. 

4.2.8 Conduct competency assessment of all critical work force working on High-Risk Jobs based 
on Experience, Technical skill and Safety capability through Business Associate 
representative along with division/Discom safety representative. 

4.2.9 Supervise and ensure work is carried out as per the Site Safety Management Plan including 
agreed Risk Assessment (HIRA/JSA) and Method Statement.   

4.2.10 Conduct audit and evaluate Safety Performance of Business Associate including Star rating 
of Business Associates within specified period as per guidelines and ensure all High-risk & 
Medium -risk jobs are performed by competent vendors 4-Star&above and 3-star& above 
respectively. 

4.2.11 Monthly auditing BA activities to determine compliance with the Safety terms and 
conditions of the Contract. All violations shall be brought to the attention of the BA’ 
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proprietor and supervisor(s). If an unsafe act or a condition creates an imminent danger 
of injury/incident, Order Manager should initiate immediate steps to stop the work and 
Penalty against violation to be impose on BA as per CSM F12 - Safety Violation Penalty 
Criteria. Also Feedback on Safety performance and facilitating in safety improvement 
activities with BA proprietor every month (R8). 

4.2.12 Ensure Business Associate's adhere to all statutory provisions. 
4.2.13 In case any Exception needed in agreed safety management plan or in BASCC process for 

execution of job, document control procedure- TPSMS/GSP/DC/014 Clouse 6.3 will be 
applicable, and approval may be obtained by the Order Manager from adequate authority 
of Chief of Division/CEO of Discom/Chief Corporate Safety.  

4.2.14 Order Manager for all High Risk shall be HOD/Division Head of Discom and above.(R8) 
 

4.3 Business Associate / Vendor (BA): The person, entity or organisation who is executing the job 
for Tata Power-Division /Odisha Discom under a contractual agreement and will be responsible 
for the following. 

 

4.3.1 To follow all Tata Power-Division /DISCOM Critical Safety Procedure, Rules and guidelines 
given in CSM F2 Safety Terms and Conditions. 

4.3.2 Undertake job as per CSM F9 Site Safety Management Plan and method statements 
agreed with the Tata Power-Division /DISCOM.  

4.3.3 Ensure 100% safety capability building L1, L2, L3 for Business Associate work force and 
supervisor before start of Job  

4.3.4 Ensure Business Associate safety revalidation test for all workforce quarterly or Half yearly 
for new business such as Odisha Discom up to three years.  

4.3.5 Ensure competency assessment of all critical work force working on High-Risk Jobs based 
on Experience, Technical skill and Safety capability through Order manager or Engineer in 
charge representative along with division/Discom safety representative.  

4.3.6 Raise any concerns about their work and its safety with the Order Manager. 
4.3.7 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the Order 

Manager immediately. 
4.3.8 Ensure that all sub-Business Associate s follow the Tata Power Safety Procedure and 

agreed CSM F9 Site Safety Management Plan. If Business Associate sub vendor detail is 
not available at stage of Bid evaluation, then this can be agreed with Order manager or 
Engineer in charge before deployment. Ensure that all sub-Business Associate s follow the 
Tata Power Safety Procedure and agreed CSM F9 Site Safety Management Plan. 

4.3.9 To follow all statutory requirements as per the laws of the land. 
4.3.10 All vendors applying for category “A “jobs or submitting quote for high-risk jobs shall 

obtain certificates of ISO:9001, ISO:14001 and ISO:45001 before submitting quote for 
high-risk Jobs or otherwise mention plan to get the certification.  

4.3.11 The BA shall not sublet/sub-contract, transfer, or assign the Contract or any part thereof 
without the written permission of the CA/ HOD approved by Chief Procurement officer/ 
Chief Commercial. In the event a contractor violates this condition, the Procurement 
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division in consultation with the CA shall be entitled to place the Contract elsewhere on 
the BA’s account and at the latter’s sole risk; in addition, the contractor shall be liable for 
any loss or damage which the CA may sustain arising out of such placing of the Contract. 

4.3.12 For engaging any sub-Vendor, the Prime Vendor as well as the sub-Vendor should be 
individually registered with Tata Power. Sub-contracting or hiring of others, by the BA to 
perform the services is subjected to specific, prior approval by the CA/OM. Such approval 
shall depend upon compliance with the following minimum requirements(R8)- 

i. Sub-vendors identified by the Prime vendor will be subject to the same Safety 
Potential Evaluation Criteria as the Prime vendor for all Medium-risk/High-risk job 
where supervision will be done by the sub- vendors. In such cases, vendors must have 
a Star-rating of 4 or above, for becoming a sub- vendor. 

ii. The SCG team shall evaluate the Safety and technical competency of the sub-
contractors for High risk job. 

iii. The Departmental Head will have the authority to approve any sub-contracting 
process based on requirement as submitted by the Prime Vendor (See CSM F-14 Sub-
Vendor Engagement Request Form). 

iv. No Safety potential evaluation shall be conducted for sub-letting of Low risk work. 
v. The Prime vendor shall be fully liable and responsible to Tata Power for the acts, 

errors, and omissions of its sub-vendors and shall be relieved neither of any obligation 
to Tata Power under the contract, nor of any other legal requirements. 

vi. The Prime vendor shall use only sub-vendors of demonstrated experience and 
reliability regarding the services to be provided. 

vii. The Sub-vendor shall agree in writing to be bound by all obligations of the Prime 
vendor set forth in the Contract. 

viii. Safety performance evaluation shall be done for both prime vendor & sub-vendor. 

Types of Sub-contracts and Associated Requirements (R8): 
 

I. Sub - Vendor working with his own supervision:-  Sub-vendors must achieve a minimum 
Star-rating of 3 for performing High risk jobs under Tata Power supervision or under the 
Principal/Main Vendor (Prime Vendor). 

 
II.  Sub-vendor working under Prime vendor’s supervision (as supplier of manpower):- 

Manpower-supply contracts have to be supervised by the Prime vendor and the Prime 
vendor’s Star- rating has to be taken into consideration. Vendors supplying manpower need 
not qualify in the Star-rating assessment. 

III. Only one level of sub-contracting is allowed, and the use of any sub-vendors must be 
authorised by Tata Power before any contract is finalised. Sub-vendors shall be subject to 
the same registration and selection/screening processes, as well as the same Safety 
performance requirements as those required of all Tata Power vendor's. Sub- vendor details 
are to be attached to the main contract during the RFQ stage. The process of sub-
contracting is to be approved by the Chief / Head of the department (Appendix#14). 
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4.4  BA's Supervisor(R8): The BA’s supervisor is the link between Tata Power Management and 
the BA (including his employees).(R8) 

4.4.1 He coordinates the work of his company’s employee on site and is responsible & 
accountable for the safety of BA workforce. He will collaborate with site safety supervisor 
(SSS). BA’s supervisor shall review the Safety requirements with his employees prior to 
the beginning of each job. Documentation of this review shall be forwarded by him to the 
Order Manager.(R8)  

4.4.2 Assigning jobs to his workers, inspection of tools, equipment & PPEs , reporting of 
incidents & near-misses, housekeeping of work area and carrying out Safety Audits.(R8) 

4.4.3 Deployment of all applicable Safety standards & procedure as mention in Safety Term& 
Condition CSMF2 during execution of the jobs. 

4.4.4 Ensuring job specific training prior to execution of the job. 
4.4.5  Conducting Tool - box meeting and compliance of SOP & statutory requirements at work 

place, correction of all unsafe conditions and acts.(R8) 
4.4.6 BA'S Supervisor will deeply involve in making JSA through participation of work force.(R8)  
4.4.7 BA's Supervisor will invite all BA employees for participation & engagement daily ensuring 

100% in either observation reporting, TBT, Mass Meeting and discussion for Risk 
Assessment & implementation of control measure.(R8) 
 

4.5 BA's Site Safety Supervisor(SSS)(R8): 

4.5.1 SSS will carry out daily safety audit and inspections of tools, tackles, equipment and PPEs. 
They will identify and help in correcting the unsafe acts and unsafe conditions created 
while executing job t site with the help of BA’s supervisors (R8). 

4.5.2 SSS will ensure his participations in TBT and Mass Meetings regularly. They will also ensure 
reporting of all incidents & near-misses and participate in incident investigation (R8). 

4.5.3 SSS will help in risk assessment of activities while developing SOP for the job (R8). 
4.5.4 SSS will deeply involve in making JSA through participation of work force.   
4.5.5 SSS will assist for participation & engagement of 100% BA employees daily in either 

observation reporting, TBT, Mass Meeting and discussion for Risk Assessment & 
implementation of control measure.(R8) 

 

4.6 Safety Concurrence Group (SCG): It is Cross Functional Team constituted by Contract 
department with active support from Safety Team of the Tata Power Division/Discom safety 
team having representatives from Execution Department, Operation Department, Contract 
Department, and any other department as deemed fit. SCG will be responsible for the 
following: 

4.6.1 Assessment of Safety Potential of new vendor before registration using CSM F1 Process 
Flowchart for Vendor Registration, CSM F3 Safety Category Qualification Form and CSM 
F4 Safety Potential Evaluation Criteria along with Star Rating(R8). 

4.6.2 Safety Evaluation of the bids as per evaluation format CSM F7 Safety Bid Evaluation 
Criteria  
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4.6.3 Finalization of the CSM F9 Site Safety Management Plan  submitted by the Business 
Associate.  

4.6.4 During Safety Bid Evaluation for following types of jobs are evaluated:  
4.6.4.1 High-Risk jobs, Medium Risk job, Major Shutdowns and Outages. 
4.6.4.2 Capex jobs of High-Risk Category. 

4.6.5 Site safety supervisor deployment for any specific & specialized work will be decided by 
SCG.(R8)  

 

4.7 HR Department(R8):  

4.7.1 Ensuring Health (Medical, Drinking water facility & sanitation support) & welfare (canteen 
services, rest room & sitting facility, first Aid) for BA employees as per social accountability 
guidelines stipulated in factory rules for all clusters (R8). 

4.7.2  Ensuring protection of their legal rights, wages, insurance, provident fund etc. through 
awareness programs and through regular interaction with the contract employees (R8).  

4.7.3 Enhancing capability competency and skill of BA employees, arranging Safety training for 
BA employees (R8).   

 
 

5.0 Procedure 

The BASCC specifies systematic requirements to manage safety related to BA’ activities. All Tata 
Power employees shall comply with the provisions of this procedure( R8) 

This is guided by a six-step process as enlisted in the Table below: -(R8) 
Sl No. Name Explanation Key Elements 
1 Registration of BA Pre-Qualification for 

Registration 
Identify BA who comply with Tata Power’s Safety 
principles and standards. 

1) CSM F1 - Process Flow Chart for Vendor Registration 
to be use for vendor registration. 

2) CSM F2 Safety Terms and Conditions (R8): The 
document CSM F2 Safety Terms and Conditions 
provides the information about Tata Power-Division 
/Odisha Discom safety System to the Business 
Associate. 

3) Evaluation of BA's safety category as per  CSM F3 - 
Safety Category Qualification form 

4) Evaluation of BA’s Safety potential & Star rating as per 
CSM F4 - Safety Potential Evaluation Criteria before 
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registration. 

2 Contract 
Preparation 

Scope of Work, specific Safety 
clauses based on Safety 
Hazards Assessment and 
control measures 

Develop Contract orders using CSM F2 - Safety Term & 
Conditions & specific Safety clauses in the documents to 
clarify Health and Safety expectations and  Sub Vendor 
engagement as per CSM F14:  Sub-vendor Engagement 

Request Form (R8) 

3 Contract 
Award 

Awarding the contract to 
qualified competent 
BA/Vendors 

Thorough & effective communication and review of 
Contract Safety specifications at Pre-bid, Post-bid & pre- 
award meeting. Evaluation as per CSM F7 - Safety Bid 
Criteria and award contract through CSM F5 - Flow Chart 
for Issuing RFQ and PO.  

4 Orientation 
and Training 

BA workforce Safety training, 
generic &  Skill-based Safety 
training (SHE L1,L2,L3) 

Assure that BA’s workers embrace the Tata Power’s 
‘health & safety culture’ and follow the Tata Power 
Safety standards. 
BA workforce training as per CSM F2 - Safety Term & 
Conditions (clause 3.3.2) 

5 Managing the 
Work 

Safety supervision/function 
ensuring implementation of 
Tata Power Safety standards 
and SOP 

Hold Pre-work meetings and assessing field safety 
execution against contract requirements as per below- 
1) CSM F6 – Safety Competency Assessment Form 
2) CSM F8 – PPE Requirements 
3) CSM F9– Site Safety Management Plan 

 
And High Risk job to be considered & managed as per  
4) CSM F13- Indicative List of High-Risk Jobs (R8). 

6 Periodic 
Evaluation 

Post-work BA's Safety 
performance Evaluation  

BA's Safety Performance evaluation as below- 
1) CSM F10 – Process Flow Chart for Safety 

Performance Evaluation(R8) 
2)  CSM F11 - Safety Performance Evaluation Criteria  
3) CSM F12 – Safety Violation Penalty Criteria 

and feedback to BA & Procurement, 

This will include Reward/Recognition & Penalty for safety 
violation/ accident. 

Enable all locations to have better access to Safety- 
qualified and capable BA's 

 

5.1 Registration of Business Associates: Different vendors are to register based on following 
categories: 
 Category A- Vendors eligible to carry out High risk Jobs 
 Category B- Vendors eligible to carry out technical jobs that are Medium/low 

risk 
 Category C- Vendors eligible to carry out administrative and office jobs 
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 Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers 
etc.  

For Vendor Registration, Contract Department will issue following documents for evaluation of 
Business Associate’s safety capability.  

1) CSM F2 Safety Terms and Conditions (R8): The document CSM F2  Safety Terms and 
Conditions provides the information about Tata Power-Division /Odisha Discom safety 
System to the Business Associate 

2) CSM F3 Safety Category Qualification Form(R8):: Business Associate will submit the CSM F3 
Safety Category Qualification Form with all relevant details and documents to Vendor 
Registration Initiator, which will in turn forward it to Safety Concurrence Group (SCG) for 
evaluation.  

3)  CSM F4 Safety Potential Evaluation Criteria: The SCG will evaluate the details submitted by 
the Business Associate  based on a predetermined criteria CSM F4 Safety Potential Evaluation 
Criteria along with Star Rating (R8)for Vendor Registration and will determine the category 
(Category A/B/C/D) for which the Business Associate  will be registered. As mentioned in the 
above criteria, a site visit may also be organized by SCG prior to registration under Category 
A and B. In case, the Business Associate does not qualify the safety criteria, the Business 
Associate will not be registered. However, he may apply afresh for registration after 6 months. 

 
5.1.1  Star Rating(R8): 

SCG will evaluate Star Rating as per following -(R8) 
 Initially potential Star Rating based on CSM F4 Safety Potential Evaluation Criteria  
 After 6 month actual star rating assessment to be carried out based on CSM F4 Safety 

Potential Evaluation Criteria and safety performance evaluation.  
 Odisha Discom & New Business Star Rating process will be applicable only 1 year after 

implementation of it. 
 Based on Safety capability score Vendors rating will be evaluated  (For 3 star rated 

vendors - within 12 months from previous assessment date and for 4 &5 Star rated 
vendors – within 24 months from previous assessment and Re-assessment within 
three months from previous assessment date when a vendor is unable to achieve Star 
rating 3)  

 Category A - Vendor must require Safety Star Rating 4 and above.  
 Category B - Vendor must require Safety Star Rating 3  

*Star Rating will be evaluated by Third Party from FY 26 *(R8) 
 

5.2 Contract Preparation : 
At the time of placing the Purchase Requisition (PR), Order Manager is required to declare the risk 
involved in the of the job (i.e., High Risk / Medium Risk / Low Risk jobs, based on the RPN in HIRA). 
If the Job is “High /Medium Risk” then RFQ will be attached CSM F2 Safety Terms and Conditions 
which includes following and safety bid will be evaluated  
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1) CSM F6 Safety Competency Assessment Form  
2) CSM F8 PPE requirements 
3) CSM F9 Site Safety Management Plan Job Specific Safety Requirement (Educational and 

Professional Qualification, Skill & Experience Manpower, Tools, and Tackles, e.g., man 
lifter, use of drone, use & availability of rescue kit, Work Methodology etc.) 
 

Safety bid evaluation will not be done for category C and D.  

Contracts department will collect duly filled CSM F6 Safety Competency Form along with the bid. 
All other stakeholders will also put their efforts to get all relevant safety data during meeting / 
discussions with the vendor.  

5.3 Contract Award:  SCG will evaluate the document as per the CSM F7 Safety bid evaluation 
criteria. If any specific condition related to Contract is required to be conveyed to the 
Business Associate, Site safety team will attach the same as Annexure for specific 
conditions of job and submit it to contract team along with safety bid evaluation form. 
Commercial bid of Business Associate will be considered for evaluation by contract team 
only if Business Associate is qualified in safety bid. Site Safety Management Plan, defining 
the complete procedure of executing the job at site will be signed by the Business 
Associate and SCG after mutual agreement. Contract will attach a copy of Site Safety 
Management Plan along with PO to the successful bidder. Please refer CSM F5 Process 
Flow Chart for issuing RFQ and PO significant health and safety risk associated with it. 
 

5.4 Capability Building(R8): 
5.4.1 Before issuing gate pass:  

For Odisha Discom/New business(R8): All Tata Power Business Associate and sub Vendor  workforce 
is required to attend Site Safety Orientation Training to receive a Safety Training Card, which is 
required to obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be for 
duration of minimum half day. The information provided during the orientation will include, but is 
not limited to following: 

 Job rules, personal safety, and conduct 
 Hazard’s reporting 
 Reporting of injuries 
 Emergency procedures 
 Safety Activities and Program including disciplinary measure and incentives. 
 Critical safety procedure relevant to the job 

 
For Tata Power Divisions: 

All Tata Power Business Associate and sub vendor workforce is required to attend L1 Training 
to receive a Safety Training Card, which is required to obtain a Gate Pass to the site, prior to 
entry.  
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5.4.2 Before start of actual work:  
 Appropriate practical training such as SHE L1, L2& L3 is given to ensure that a jobholder, either 

supervisor or worker, is competent to do his/her job safely. The skill training is provided 
through TPSDI, and other agencies authorized by Tata Power on the list of 15 critical Safety 
procedures mentioned under safety procedures. Duration of course is as specified by 
Division/Discom 

 Business Associate shall ensure that concerned workmen are provided with adequate training 
before he/she is allowed to execute the work. An evaluation test will be conducted after the 
completion of the training. Those employees who meet the minimum required competency 
will be provided with Certificate (Card), which will be valid for 3 years, post which the 
workmen have to reappear for assessment. 

 If the workman is not able to qualify the assessment, he/she will be given 3 additional 
attempts to clear in 3-month time failing which he/she will not be allowed to work in the 
Division /Discom.  

 After expiry of Certificate or Training /Competency Card again one day recertification of L1, 
L2 and L3 skill training will be provided.   

 Quarterly /Half yearly (For Odisha and New business) Revalidation Test - “SHE L1 Revalidation 
test” will be conducted for the Business Associate’s employees to revalidate their safety 
awareness and knowledge.   

 Order Manager and Safety In charge of the Division/Site /Plant will conduct a Competency 
Assessment of all workforces, going to be deployed at site / plant for high-Risk job. 

 The Contactor shall bear the conveyance and food expenses of his staff for attending training 
sessions and capability building sessions in new business-like Odisha Discom.  

 The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, 
salaries/wages, boarding and lodging of his staff for attending training sessions and capability 
building sessions. These trainings are offered on nominal chargeable basis payable by 
Business Associate and rates shall be decided by TPSDI from time to time in case of training 
trough TPSDI. Generally, L0 is of one day, L1 is for 2 days for each critical procedure and L3 is 
for one day. Around Rs 700+GST is approx. cost /Day/Candidate.  

 Competency assessment of all critical workforce to be carried out for all who has taken L2 
training. 

 

5.4.3 Recognition to the Prior Learning in Safety 
If “Order Manager” recommends and “Head of the Safety Department of Discom” is satisfied with 
the safety knowledge and competency of the employee of Business Associate , a test may be 
conducted by Tata power Skill development Institute/ other recognized institute to assess the 
prior learning in safety. If employees of the Business Associate s pass in such test, he will be 
exempted from appearing in SHE L1 training. This assessment is on nominal chargeable basis and 
rates are decided by TPSDI from time to time. 
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5.5 Managing Work(R8):  
Order Manger shall - 
1) Comprehensively assess and ensure field Safety implementation against Contract 

requirements and the Safety Management Plan. 
2) Maintain a follow up process that drives continuous improvement in Safety practices and 

avoids repetition of common errors. 
3) Order Manager and BA should aim at optimizing Safety performance of the Contract by 

working in a collaborative manner during the execution of the work. This can be 
achieved by: 
• Ensure that potential safety hazards are identified and controlled before any 

contracted work starts. Hazard identification should be conducted using multi-
disciplinary teams which includes members from competent safety 
professional/execution team/competent BA supervisor & workforce to understand 
and identify project-specific safety hazards. 

• Monthly inspection and replacement of damaged Personal Protective equipment -
PPE & Critical Equipment, lifting Tools & Tackles and hand tools used at site. 

• PTW - PTW procedure must be adhere and implement at site.  

• Reviewing the Safety Management Plan (CSM F9– Site Safety Management Plan) before 
each stage of work begins. 

• TBT & Mass Meeting: Every day Tool box talks to be conducted based on JSA/SOP with 
maximum participation of BA Workforce & Safety points to be shared by BA 
employee & line manager and 100% participation of BA employee & workmen in to 
mass meeting/communication.  

• BA Self safety audit: BA Safety Supervisor will carry out daily safety audit and 
inspections of tools, tackles, equipment and PPEs. They will identify and help in 
correcting the unsafe acts and unsafe conditions created while executing job at site 
with the help of BA’s supervisors.  

• All respective Critical safety Rules & Procedures and General safety Rules & 
Procedures to be use and implement at site during job.  

• "Suraksha Samwad” also known as Safety Interaction is a proactive safety initiative. In 
this program, leadership engages with BA workmen and employees in a scheduled 
30-minute session to discuss and observe safety practices in the workplace. 

• Reporting safety observations by BA employee: This involves the active participation of 
the workforce in identifying and reporting safety observations, which can help 
prevent accidents and improve safety performance. 
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• Felt Leadership for Business Associates Proprietor /Co-ordinators: This program aims to 
develop leadership skills within the Business Associates Proprietor/Co-ordinators. It 
encourages individuals to take ownership of their work and fosters a culture of 
responsibility and accountability. 

• Behavior based safety program (Jivan Ki Aur): It aims to create regular awareness among 
all ground staff. It seeks to sensitize them, establish relationships, foster teamwork, 
enhance communication, motivate and empower everyone, promote good health, 
and enable a happy and safe life. The program will cover various activities such as 
morning meetings, home visits, personal meetings, group meetings, short training 
sessions, games, and other forms of engagement. 

 
5.6 Periodic Evaluation(R8):  

1. During the time of job execution, regular site inspection will be carried out by the Tata Power-
Division /DISCOM officials mainly Line manager (R8) to evaluate monthly safety performance of 
the Business Associate  as per CSM F11 Safety Performance Evaluation Report (R8) and monthly 
score will be maintained by the Order Manager. Violations will be dealt as per CSM F12 Safety 
Violation Penalty Criteria. Please refer CSM F10 Process Flow Chart for Safety Performance 
Evaluation. Percentage of retention amount is usually mentioned in safety terms and conditions. 

2. The evaluation criteria include Lead Indicators such as percentage of workers trained in TPSDI, 
inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-days lost.  

3. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension from PO completion date shall be given to the Business Associate, if such delays are 
attributable to Business Associate. 

4. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, statutory, and 
additional mutually agreed settlement charges imposed by the appointed committee by Division 
Chief/CEO.  This charge is over and above the retention amount. The committee will finalize 
penalty amount based on factors such as advice by statutory authorities, contract value and 
impact of accident etc. 

5. Order Manager, Head of Business and functional Chief have the authority to terminate the 
contract as per CSM F12 Safety Violation Penalty Criteria Through contract department. 

6. Site contract team will arrange Quarterly meetings with Order Manager to take feedback for 
Safety performance of Business Associates In-turn Site Leadership and Site Contract team will give 
feedback of safety performance to BA proprietors so as to take Corrective actions (R8). 

7. CSM F11 Safety Performance Evaluation Report (R8) to be used to evaluate Star Rating of 
Business Associate for lead & Lag Indicator.   

 

5.6.1 Safety performance retention:  
A certain percentage of the bill value will be retained against every running bill as safety performance 
retention. The amount will be released with the last invoice or every six-month based on Safety 
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Performance Score of Business Associate s.  The retention amount will be calculated based on 
contract value as below. 

Risk Category Contract Value Retention Amount (%) 
Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 2.5 
Very high/High risk job/ Medium Risk jobs 10 – 50 Lakhs 2 

Low/Very Low Risk jobs 10 – 50 Lakhs 1 
Very high/High risk job 0.5 to 10 Cr 2 

 Medium Risk jobs 0.5 to 10 Cr 1.5 
Low/Very Low Risk jobs 0.5 to 10 Cr 1 
Very high/High risk job >10 Cr 1.5 

 Medium Risk jobs >10 Cr 1 
 

1. The safety retention amount will not be applicable if there is clause of Contract Performance Bank 
Guarantee (CPBG) and safety performance of Business Associate is as per desired criteria.  

2. If safety performance of Business Associate  is not as per desired criteria (as per Appendix 10 – 
CSM F10 – Process Flow Chart for Safety Performance Evaluation and Appendix 11: CSM F11 - 
Safety Performance Evaluation Criteria. then safety retention percentage as mentioned in table 
above will be deducted from running bill.    

3. Bidder to give understanding that if there are any deductions required to be made for safety non-
performance as per the Safety Performance Score, then Tata Power shall recover any such 
deductions against safety non-performance directly from the monthly bills / final settlement or it 
shall be within its right to recover such sum from accounts payable or the CPBG or the retention 
of the Business Associate  available with Tata Power for the said contract between the Business 
Associate  and Tata Power.  
For all other contracts retention amount is applicable as per table given above.  

4. The retention amount against non-safety performance saved and Penalty will go to a separate 
Safety Improvement Fund. 

5. For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the 
retention amount shall be released half yearly based on safety performance. For all remaining 
contracts, the retention amount will be released with the final bill. 

6. Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered at the 
end of the job if the contractual safety performance score is 100%.  
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Appendix 1: CSM F1 - Process Flow Chart for Vendor Registration 

 
 

  

Start 

Vendor registration form along with necessary documents-CSM F3 Safety Category 
Qualification Form and CSM F2 Safety Terms and Conditions will be uploaded by 
“Requester” to register in MDG or any system available in Division or Ariba. Requester 
must mention category (A/B/C/D) under which they want to register the vendor.  

SCG evaluates the vendors as per the defined criteria based on CSM F4 Safety Potential 
Evaluation Criteria (Separate evaluation criteria for Category A/B/C/D vendors, include 
star rating if applicable).  

YES 

NO 

Vendor is registered under applied 
category. 

Vendor not to be 
registered 

Stop 

Is Vendor eligible to get registered in the 
applied category? For vendor to be 
registered for any category, vendor’s 
safety capability score should be ≥ 70% 
 
To register Vender into Category A, star 
rating should be 4 & above. And for 
Category B vender star rating should be 3 
& above. (R8) 
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Appendix 2: CSM F2 - Safety Terms and Conditions 
(Attached as a separate document under the title CSM F2 – Safety Terms and Conditions) 

 

 

Appendix 3: CSM F3 - Safety Category Qualification form 

 

1. “Safety Category Qualification Form” is part of vendor registration form. It needs to be filled by the 
Business Associate at the time of Registration and should be submitted to Requester / Order 
Manager with all relevant documents. 

2. The same will be evaluated by Safety Concurrence Group of the Division (SCG). 
3. Information provided by Business Associate will be verified during site visit. 

 
 

Safety Category Qualification Form 
Please consider my application for  
Category A Vendor:  Vendor eligible to carry out Very High- and High-risk O&M/Project jobs 
Category B Vendor:  Vendors eligible to carry out technical jobs, classified as Medium / low risk 
Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office job 
Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata Power and 
working from their own premises.   

Name of the Vendor: 

# Safety Information Yes / 
No 

Remarks 

1 

Certified for 
i. ISO 45001,  
ii. ISO: 14001  
iii. ISO: 9001 

(ISO certificates to be issued from 
reputed accreditation agencies 
specified by Tata Power) 

i. Y/ 
N 

ii. Y/ 
N 

iii. Y/ 
N 

If Yes, Attach copy of the certification. 

If No, mention plan to get the 
certification. 

2 

 Safety Statistics for current and Last 
Three (3) Years 

- LTIFR 
Yes/No  

Curre
nt 
Year 

Year 
1(La
st 
FY) 

Ye
ar 
2 

Ye
ar 
3 
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Name of the Vendor: 

- LTISR 
 

LTIF
R 

 
   

LTIS
R 

 
                    

 

3 

Any Compensation paid due to 
accidents during current and last 
three years? 

Yes/No 

 

 Amount 
(INR) 

Man-
hour 

Current Year   
Y1 (Last FY)   
Y2   
Y3   

4 

Any prosecution against you by 
statutory bodies/clients during last 
three years due to statutory 
violations, criminal negligence 
towards safety and dereliction of 
duty of care towards your 
employees? 
Is any case still pending against you? 

Yes/No 

If yes, give details. 

If no, give an undertaking that no case 
is pending against you and you have 
not been prosecuted by statutory 
bodies or clients. 

5 
Do you have Safety Policy? Safety 
Principles? And Lifesaving Rules? Yes/No 

If yes, attach copy of the documents 
available.  

6 Do you have Safety training process? Yes/No 
If yes, attach safety training process 
and average training man-hour of your 
employees for the last three years.  

7 

Do you have a system for recording, 
reporting, and investigating all 
incidents or near misses? 

Yes / 
No 

If yes, show the incident statistics of 
last three years and implementation of 
CAPA. 

8 

Do you have a disciplinary action 
program against your employees for 
violation towards safety rules and 
procedures?  

Yes/No If yes, show the records of disciplinary 
action taken the last three years. 

9 
Do you have a reward and 
recognition scheme for your 
employees who show exemplary safe 

Yes/No 

If yes, show the records of Reward 
and Recognition given during. the last 
three years. 
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Name of the Vendor: 

behavior and contribute to overall 
safety improvement at site? 

10 
Do you engage in safety promotional 
activities?  

Yes/No 
If Yes, Show the proof of 
engagement in safety promotional 
activities. 

11 

Have you been recognized or 
awarded or rewarded by government 
bodies of clients for showing 
excellence in safety management in 
your jobs during last three years? 

Yes / 
No 

If Yes, Show proof. 

12 
Do you provide adequate quality of 
PPEs to your workmen?  

Yes/No 
If yes, please provide details of PPE 
Matrix and if required, samples for 
inspection. 

13 

Do you have Safety organization 
structure e.g., Safety Officers and 
Safety Committees? 

Yes/No 

 If yes, attach copy of the safety 
organization structure, details of 
safety committees and safety 
professionals. 

14 
Name and address of sites where 
work is in progress or worked earlier 

  
Yes/No 

 Site details to be attached for 
inspection by Tata Power-Division 
/DISCOM Officials. 

         
Note: If you respond NO to any of the above questions, you can mention your plan to get the required 
documents. 

I hereby confirm that the information provided above are true. I give my consent to be penalized as 
deemed fit in case any information given above are found to be false.  

I will abide the general safety guidelines mentioned in the purchase order / work order and will 
ensure to prepare and follow site specific safe operating practices in consultation with the site-in-
charge and safety professional. I will abide by penalty scheme in case of non-compliance. 

Signature   :  

Name and Designation: 
Stamp of Organization : 

 
 

Appendix 4: CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration (R8) 
At the time of vendor registration, vendor will be registered under 4 categories 

1) Category A- Vendors eligible to carry out High risk Jobs 
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2) Category B- Vendors eligible to carry out technical jobs that are Medium/low risk 
3) Category C- Vendors eligible to carry out administrative and office jobs 
4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc.  

For vendors to be registered under Category A/B, a safety potential evaluation will be carried out 
based on following parameters. (Actual score is safety capability score) 
 

Star rating criteria score: 5 Star- 90 to 100, 4 Star- 80 to 90, 3 Star- 70 to 80(R8) 
 

 
Evaluation Criteria for Category C 
 

Sr no Description 
Weight 
age (%)  

Actual 
Score  

Sr No Description 
Weight 
age (%) 

Actual 
Score 

1 Does the service provider have a valid 45001 Certification? 10  
2 Performance Measure: Lead Indicator 

(Ref to Safety Performance evaluation report CSM F11 (A) 
Lead indicator score)(R8) 

40  

3 Performance Measure: Lag Indicator  
(Ref to Safety Performance evaluation report CSM F11 (B) Lag 
indicator score)(R8) 

20 
 

4 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under 
the factories Act/Electricity Act / BOCW Act and Rules framed 
there under? If yes Give Zero otherwise 5 Marks. 

5  

5 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) 
of total employed by service provider 
 Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 

2.5 Marks and <50%: Zero. 
 Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 

employee: 2.5 Marks and <50%: Zero. 
 Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5  

Marks and <50%: Zero 

20 
 

6 Check the organizational structure for safety professionals & 
engineers / supervisors. 
 Check Availability of number of Safety Supervisor from government 

recognized institute as per workforce strength. 1 in 50 employees 
than 5 Marks otherwise Zero. (R8) 

5 
 

 
Total 100 
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1  Does the Business Associate have a valid ISO 9001 certification?  40  
 

2 Check the Safety statistics of Service provider (If available than 
10 otherwise Zero) 

10  
 

3 Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 than 
give 20 Marks if between 0.2 to 0.3 than give 10 marks and 
otherwise Zero 

20  

4 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under the 
factories Act/Electricity Act / BOCW Act and Rules framed there 
under? If yes Give Zero otherwise 10 Marks. 

10  

5 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) of 
total employed by service provider 
 Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 

2.5 Marks and <50%: Zero. 
 Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 

employee: 2.5 Marks and <50%: Zero. 
Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks 
and <50%: Zero 

20 
 

 
Total  100  

 

 
 
 
Evaluation Criteria for Category D 
Category D does not require any evaluation as it is for outsourced job outside the Tata Power 
company premise.  

For vendor to be registered for any category, vendor’s safety capability score should be ≥ 70%. 
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Appendix 5: CSM F5 - Flow Chart for Issuing RFQ and PO (R8)

 

 
 
 
 
 
 

At the time of raising PR, Order Manager along with safety Head -Division 
will decide the type of job (High Risk /Medium/ Low Risk) 

Start 

Contract department will evaluate commercial bids of only safety 
qualified bidders  

Contract department to attach copy of Site Safety Management Plan 
and Annexure A with the PO 

Stop 

Contract department will 
attach Safety Terms and 
Conditions-CSM-
FM2.Safety bid will not be 
evaluated. (Safety bid 
Submission not required) 
R8 

YES 

Is the Job High 
/medium Risk? NO 

Safety Bid Document will be attached by Contract department along 
with the RFQ.  

Contract department will 
attach Safety Terms and 
Conditions-CSM-FM2. 
(Safety bid will be 
evaluated.) R8 
 

SCG will carry out safety bid evaluation assessment, conduct site 
visits if required and submit evaluation result to Contract 

department as per CSM FM7 
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Appendix 6: CSM F6 - Safety Competency Assessment Form (Template) 

Name of the Vendor/Bidder: 
Name of the Sub Vendor (If job is given to Sub Vendor): 
Description of the Job:    
Request for Quotation (RFQ) No.:   

Vendor/Bidder to mandatorily provide the below safety competency related information: 

1. Proposed Manpower Deployment Schedule : - 
Type of manpower Qualification Experience Month 

1 
Month 

2 
Month 

3 
………… 

Project /AMC 
Manager 

      

Site In Charge       

Safety Manager       

Safety Officer       

Supervisors       

Technicians       

High Skilled 
workmen 

      

Skilled workmen       

Semiskilled 
workmen 

      

Lineman       

Helpers       

Drivers       

Unskilled       

Others       

Instruction to Bidders: 
i. Indicate the overall site manpower deployment schedule as above 
ii. Indicate direct or subcontracted employees by using color code given below: 
Direct Bidder Employee – Green 
Partly Direct / partly Subcontracted – Yellow 

Subcontracted – Red If sub Business Associate  detail is not available at stage of Bid 
evaluation, then this can be agreed with Order manager or Engineer in charge before 
deployment Ensure that all sub-Business Associate's follow the Tata Power Safety 
Procedure and agreed CSM F9 Site Safety Management Plan. 

 
iii. Against each category, indicate minimum educational qualification and work experience 
iv. Add rows to include other specialized manpower, if any. 
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v. Extend columns to cover the entire duration of the proposed contract. 
vi. If the operation is in shifts, then indicate shift in charge and / or safety officers required for 

each shift operation.   
2. List of Tools, Tackles, Machines and Equipment: - 

 
Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project 
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are 
duly certified by the competent person authorised by the Chief Inspector of Factories of the 
respective state prior to start of the job  

 
Sr. 
No 

Description of Tools / 
Tackles 

Capacity 
/ Rating 

Quantity Make Year of 
manufacture 

Remarks 

1       
2       
3       
4       
5       
……       

 
3. Safety Records: 

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three 
years (data to be provided for the last completed FY and preceding 2 years). 

Description 

Safety Data for current and Last 3 Years 
Current Year Year 1 (Last FY) Year 2 Year 3 

 20__ - __ 20__ - __ 20__ - __ 

Fatalities (Nos.) 

Lost Workday Cases (Nos.) 

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 
respective year. Bidders are encouraged to also submit the RCA / incident investigation 
reports and the learning's implemented out of the above reported incidents 

 
4. Job Safety Plan/ Method Statement: 

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement detailing 
the execution philosophy (how the bidder intends to execute the Job/Project), identifying all key 
activities which are required to be performed by the Business Associate  at Site. Bidder to also list 
down all high-risk activities and provide the Hazard Identification and Risk Assessment (HIRA) for all 
such high-risk activities involved in the site work. 

(Use Method Statement template attached as Appendix 9) 
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5.  PPE Requirement  
 

Division/DISCOM Requirement Bidders Response 

The Bidder/Vendor shall ensure that all PPE of Approved 
standards as per CSM F8 – PPE Requirements shall be always 
available and shall be used by his employees with no 
exception whatsoever. Bidders to also ensure Standard PPE 
matrix of Tata Power to be followed for all activities. 

 

10% Buffer stock of PPEs to be provided by bidders at each 
circle to meet any contingency 

 

Bidder will ensure that sample PPEs to be 
submitted/approved by Safety Department along with EIC 
at the time of submission of Safety bids for evaluation 
In case bidder manpower found using substandard or any 
PPEs which are not approved by the Tata Power-Division 
/DISCOM representative, then Tata Power-Division 
/DISCOM will provide the same to manpower deployed at 
the cost of bidders. 

 

 
 

6. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of work 
S. 
No. 

Vehicle 
No. 

Vehicle 
Type 

Location  EV/CNG/Diesel/Petrol Year Whether CNG 
endorsed on 

RC 
       
       

       

 

7. Crane Deployment: Bidders to provide details of crane to be deployed during the execution of work as 
and when required. Bidders to provide approved new gen crane ACE Model SX150, ACE FX150 and 
Escorts Model TRX 1550. 

Sl No Crane No Location Year 
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8.   Training Records: Bidders to provide training records of employees deployed for the execution of 
work during last one year. These training includes OHS (Occupational Health and Safety) Training, 
Training on SOP/Work Procedures and Medical Emergency trainings imparted at their own facility, 
cost, and expenses. Bidders to provide the following details: 
 
Tata Power-Division /DISCOM Requirement Bidders Response 

Training records of employees at their own facility, cost, 
and expenses for last one year 

 

Training facility available with Bidders  
Future road map for enhancing the competency of 
workforce 

 

9.   Rewards and Recognition: Bidders to provide the details of process deployed in their organization 
for sharing and resolution of safety concerns raised by their employees. Also, bidders to provide 
the details of Rewards and Recognition process in their organization for safety to encourage the 
morale of their workforce. 

10. Management System Certification: - 
 
Sr.No Certification Yes / 

No 
If Yes,  

Year of 
Certification  

If No,  
Target date for 

Certification 
1 ISO 9001 

2 ISO 14001 

3 ISO 45001 

4 Any other (Specify….) 

Note: Please attach certificates to support above. In case not accredited for above but applied 
for, application letters may be attached. 

 

Appendix 7: CSM F7 - Safety Bid Evaluation Criteria 

The User must select whether the job is high /Medium Risk and long duration at time of 
raising the PR. 

1) The decision whether job is “is high /Medium Risk “or not has to be made by order manager 
based on Risk involved (Risk Priority Number in HIRA) of the Jobs. An indicative list of high-
risk jobs is attached as Appendix 13. The risk assessment will be done along with Division 
safety Head. 
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2) If a technical job is of low risk with estimated duration of the contract more than one year, 
the job should be treated as “long duration”.  

3) All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will be 
declared by contract department with the assistance of Division / Discom safety. Safety 
team will audit bid evaluation process of a few selected jobs and Quality of evaluated safety 
Bids. 

4) Records of jobs sent by for Safety Bid evaluation shall be maintained by Contract team in 
existing tracing sheet along with other jobs.  

5) Safety bid evolution will be done by SCG within one working week.  
6) Contracts / Division shall provide a list of regular Business Associates participating in 

multiple tenders during the year for a one-time umbrella Safety Evaluation of Bidder (as 
against the specific Bid evaluation) by indicating the nature of the type of jobs / works which 
the BA usually participates in bidding. SCG shall evaluate such bidders for the requested 
works and on satisfying the evaluation criteria may be granted a Safety Pre-Approved status 
for the specific types of work (e.g., O&M of Boiler, Turbine, CHP, AHP, Turnkey EPC, 
Switchyard, Distribution Electrical Contract etc.) which shall be initially valid for a period of 
1-year and shall thereon be extended further against revalidation / re-evaluation as 
required.  

7) Business Associates having such Safety Pre-Approved status for the type / category of jobs 
shall be exempted from submission of Safety Evaluation Bid against each tender provided 
that their Safety Pre-Approved status is valid for the subject work / tender. 

8) A suitable system shall be developed by Contracts to track the validity of such Safety Pre-
Approved status of Bidder for timely renewal failing which the Safety Pre-Approved status 
shall cease and Bidder will thereon have to provide Safety Bids with each tender until such 
one-time approval is renewed.  

 

Safety Bid Evaluation will be based on following parameters. 

Evaluation Criteria 

S. No. Description Max 
Marks 

Criteria for evaluation  

1. Qualification and Experience 
of manpower  

15 As per Clause No. 1  CSM F6 – Safety Competency 
Assessment Form (R8) 

2. Tools and Tackles to be 
provided by bidder  

15 To be evaluated as per approved tool list of concerned 
departments. 

3 PPE Requirements 5 To be evaluated as per approved PPEs standard and PPE 
Matrix specified in CSM F8  – PPE Requirements (R8) 

4 Job Safety Plan/ Method 15 To be evaluated as per as per SOP/WI/HIRA  
5 Vehicle Deployment 5 Weightage will be given for CNG/Electrical Vehicles with 

endorsement of CNG kit on RC (R8) 
6 Crane and Mechanized heavy 

equipment Deployment 
15 Date of manufacturing or running hours or stipulated in 

laws.(R8) 
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7 Training Records 5 Training records to be evaluated with evidence and scoring 
to be done as per availability of records 

8 Certificate Accreditation 5  ISO 9001-2.5 Marks  
ISO 45001- 2.5 Marks  
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three 

9 Safety Initiative for learnings 
implemented in accidents in 
organization and work force 
(Fatal / Non-Fatal)  

15 Maximum 15 marks will be awarded for visible evidence in 
terms of safety initiative deployed based on learning of 
accident in organization and workforce in case of accident  

10 Rewards and Recognition 
Process 

5 Maximum 5 marks will be awarded for R&R process 
evidence  

Total  100  

Safety Records (Lag Parameter) 

1. Fatal Accident (-) 10 
Marks 
for each 
case 
with 
max of 
15 
marks 

For any fatality in Tata power /Other company in Current 
and last three years 10 marks will be deducted with 
maximum up to 15 marks. 

For new entrant BA, these marks will be deducted for Past 
safety records.  

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage.  

2 LWDC (Non-fatal) 

 

 

(-) 5 
Marks 

for each 
case 
with 

max of 
10 

marks 

For each LWDC (Non-Fatal) case in Tata power /Other 
company in Current and last years, 5 marks will be 

deducted with maximum up to 10 marks. 

For new entrant BA, these marks will be deducted for past 
safety records. 

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage. 
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  Minimum Requirement Weig
ht 
age 
(%) 

Score 
Obtained 

Manpower  

 

Safety Officer (1 
per 500 
workers) or as 
per requirement 

Qualification - Safety Officer shall possess 
recognized degree in any branch of engineering 
with practical experience in similar industries of 
Min 2 years and Advance Diploma In Industrial 
Safety by State technical board. (Each state 
government prescribes the qualification of safety 
officer.). Require knowledge of Local language.  

Experience- Minimum 2-year experience in 
relevant field as mentioned in the job in PR. 

5  

Safety 
Supervisor (1 
per work site up 
to max. 50 
workers). 

(For any specific 
& specialized 
work, site safety 
supervisor will 
be decided by 
SCG)(R8) 

Qualification- Supervisor shall possess ITI/ 
Diploma in relevant field. PDIS is desirable, but 
not mandatory. Require knowledge of Local 
language.  

Experience- Minimum 5-year experience in 
relevant field as mentioned in the job in PR. 

Training – Trained and certified by Tata power 
Skill development Institute or equivalent institute 
in relevant safety procedures. 

Note: On request of the Business Associate 
/Users -TPDSI should vet & certify the skilled & 
experienced Technician if Technical Qualification 
is not adequate. 

5  

Qualified 
Technician 
(Skilled workers 
as electrician, 
rigger, fitter, 
welder, cable 
jointer, line men 
etc.) 

Experience- Minimum 2-year experience (or 
experience prescribed by state government) in 
relevant field as mentioned in the job in PR. 

Training – Trained and certified by TPSDI or 
equivalent institute in relevant safety 
procedures. 

5  

Tools & 
Tackles 

Equipment /      
Machines/ Tools 
& Tackles (lifting 

The list of Equipment /Machines / Tools and 
tackles to be used for job to be submitted by the 
Business Associate. 

Evaluation of the list will be carried out based on  

15  
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Final Qualifying Criteria 
 

S. No. Description Max Marks Criteria for evaluation  
1. Qualified Bidders  More than 70 

marks  
Marks Obtained.  
60 Marks for New business-like Odisha Discom 
for one year from CSCC implementation date. 

 
 

Appendix 8: CSM F8 - PPE requirements 

The Business Associate shall ensure that the following PPE of Approved standards shall be always 
available and shall be used by his employees with no exception whatsoever. • PPE shall be 
conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to his 
employees, when used. This is indicative. For better clarification refer PPE procedure- 
TPSMS/GSP/PPE/023. As per safety terms and condition Appendix 2 CFM 2 in detail.  

PPE Requirement 

1 All Business Associate ’s employees 
at site  

Safety Florescent Jacket (orange color), 
Safety helmet & safety shoes with 
composite or steel toe cap 

2 Workers mixing asphalt, cement, 
lime / concrete 

Safety goggle & protective 
Hand gloves and footwear, 
Nose mask. 

3 Welders / Grinders/Gas cutters Welding screen/goggles, safety shoes, 
leather hand gloves, aprons, leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective 
clothing. 

5 Electricians / Linemen Rubber hand gloves with correct voltage 
rating and expiry date normally one year 
from Manufacturing date& Electrical 
resistant shoes, Safety helmet with 
induction strip to alert about presence of 
voltage for those linemen who climb the 
poles or work on electrical equipment 

and shifting 
tools) 

1) Suitability as per the relevant job 
2) Make and age of the tools from 

authorized agencies defined by the user. 
3) Certification by the competent authority 

of respective state. 
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6 Workers working at a height of 1.8 
Meter or above. 

Double lanyard full body harness, fall 
arrestor and safety net made of reinforced 
nylon fiber ropes firmly supported with 
steel structures, Work positioning 
attachment 

 

PPE Type and Testing Frequency 

Sl. 
No. 

Name of PPE IS / EN 
Standard 

Testing Frequency Remarks 

01 
Leather Safety Shoes 
(Color – Black) with 
PU toe cap.  

IS:15298 
(Part-2) 

Monthly and visual check 
every day for any crack or 
damage in the leather or sole. 

 

02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for non-
Electrical work 

IS:2925-
1984 

Monthly and visual check 
every day for any crack in 
shell.  

 

03 Full body harness 
(Safety belt) EN 361 

Monthly and visual check 
every day of the bends and 
the harness. 

 

04 
Electrical Safety 
Gloves  

EN: 60903 
CE marked 

Weekly and visual check for 
any crack and blow test 
before every work. 

Manufactured 
not beyond 12 
months.   

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual check 
every day for any crack in 
shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

06 
Fireproof jacket for 
chest protection   

Monthly and visual check 
every day.  

07 

Safety helmet with 
induction Strip for 
linemen and working 
for electrical work-
Class E 

EN 
397/2012 

Monthly and visual check 
everyday 

Induction Strip 
alerts presence 
of voltage 

08 

Shorting clamps, 
crocodile clamps, 
Discharge Rod and 
Neon tester 

 
Monthly and visual check 
everyday 

For discharging 
the residual 
voltage and test 
before touch 
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Pictorial View of PPEs for reference purpose 

Sl. 
No. 

Name of PPE 
IS / EN 

Standard 
Picture 

01 
Leather Safety Shoes 
(Color – Black) with 
PU toe cap.  

IS:15298(Part-2) 
and with test 
report of 
electrical 
resistance.   

02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for 
Nonelectrical work 
and electrical work 

IS:2925-1984/ 
EN 397/2012 

 

03 

Full body harness 
(Safety belt) 

The straps at shoulder 
and thigh shall have 
full pad for comfort. 
The back shall be so 
designed that harness 
straps do not tangle 
with each other. 

EN 361:2002 

EN 358 : 2000 

IS: 
3521:1991/2002 

 

 

 

 

 

 

 

04 

Electrical Safety 
Gloves – Composite 
type Soft electrical 
gloves as per size of 
individual.  

EN: 60903 CE 
marked 
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05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked (Visor) 

 

06 
Fireproof jacket for 
chest protection  

  

08 
Reflective jacket to 
each workman 

As per Tata 
Power standard 

 

                                  These pictures are indicative. Actual product may vary. 
Note:  

1. Any other Personal Protection Equipment required beyond above list will be according to BIS 
or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or SAFETY group 
of company.  

3. Safety Representative of the BA must maintain the record of the availability, condition and 
checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN standards. 
5. Company may revise or add the above list of PPE and their specifications as and when feel 

necessary. The information about new specifications /models will be circulated by the 
Engineer In-charge (EIC), which shall adhere by the business associated in the shortest 
possible time. The EIC shall issue a memo / instruction to BA with timeline for 
implementation. Any delay will be treated as non- compliance / safety violations.  
 

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement 

Site Safety Plan / Method Statement (Template) 

This Method Statement describes the specific safe working methods which will be used to carry out 
the described work. It gives details of work procedure with control measures to counter health and 
safety issues related to this work. The listed content of this Method Statement can be 
changed/modified subjected to job scope / specifications, but task specific method statement once 
finalized & approved, that should not be modified during work execution without permission from 
the approving authority.  
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Project/Job Name  

Scope of work: -  

Drawing References: -  
 

Detail of Sub Business 
Associate s involved: -  

 

Method Statement Prepared By: - 
Designation: - (e.g., Site Manager) 
 

Signature 
 

 

Date 
 
 

 
1.0 Introduction (Describe purpose of the work, give details of type and scope of work being carried 
out) 

 
 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be carried out) 

 
 

  
3.0 Safety Document /Specific Approval Required (Details of any safety documents or specific 
approval i.e., Client specific approval required to undertake the work) 

 

 

 

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles and 
responsibilities of all personnel involved in activity i.e., Site management staff including subBusiness 
Associate s’ staff, Project Manager/Site Manager of principal Business Associate , Sub Business 
Associate  Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.) 
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of those 
operational sequences and responsible supervisor must verify their competency prior to their 
engagement in operation. 

 6.1 Pre-Working Checks 

 

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific 
operational equipment, test kits, lifting resources, Details of materials to be used in operation, 
including any reference to COSHH assessments in case of use of any chemicals, Details of the 
manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower, 
Business Associate s. Details of plant, tools, and equipment to be used for the work, including 
the availability of relevant statutory documents, checks or inspections etc. Details of fencing, 
barriers, cones, chains, dangers notices, warning signs etc. 

Tools required for work: 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     
2     

3     
4     
5     

6     

7     

8     

9     

10     
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6.4 Operational Sequence of work: - Full description of the work, setting out the methodology in a 
sequential manner, including any reference to any identified operational restraints. Also refer here 
sec. 5.0 responsibilities part for every step of work sequence). 

S. 
No Activity 

Details of job 
sequence Risk Involved 

Control 
Checks 

1.      

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work: Those checks to be carried 
out by responsible supervisor in witness of his line hierarchy by use of specific checklist of certain 
operational checks and once those completed satisfactory, PTW (if applicable) to be closed and 
isolation arrangements to be restored by removing barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix 

      Attachment: - Specific Risk Assessment 

In addition, please provide below control measures in risk assessment (as applicable). 

Fall Protection 
Measures: (Where 
Work at height 
cannot be avoided) 

 

Control Measures for 
Electrical Hazards  

 

Others Hazard if any 
(please provide 
details) 
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8.0Emergency Provisions: Relevant operational possibility of a programme in the case of emergency 
situation i.e. electrical supply restoration. In addition, emergency response provisions i.e., first aiders, 
firefighting, and first aid arrangements, nearest onsite/offsite emergency response also to be 
considered during emergency planning. 

9.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste disposal 
processes and or housekeeping activities, Details of environmental impacts and control measures. 

 

 

10.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job 
 

Safety Helmet / Hard Hats  Safety Shoe / Safety Boots  
Gum Boot  Double Lanyard Safety Harness with 

work positioning attachment 
 

Electrical Hand gloves   Other hand gloves  
Eye protection  Respiratory protection  
Ear Protection  Electrical Arc flash suit  
Chemical resistant suit  Reflective Jackets  
Any Other  Any Other  

11.0 First Aid facilities and Nearby Hospitals Details 
 Name of On Site First Aider 
 First Aid Box Location 
 Location of nearest hospital 

 12.0 Occupational Health, Fitness and COVID-19 related Preparedness:  

Hazardous 
Substances to be 
used in job: 
(Attach MSDS if 
required) 
 

 

Y/N Y/N Y/N Y/N Y/N Y/N Y/N 

 Please give a brief write-up / methodology of your organization’s plan to avoid 
impact of the COVID-19 pandemic at Tata Power working site. 

 Please give brief details of occupational health and hygiene related interventions 
planned by your organisation to ensure good health and fitness of workforce at 
Tata Power site. 
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Appendix 10 – CSM F10 – Process Flow Chart for Safety Performance Evaluation (R8) 

 
 
 
 

* For New Business such as Odisha Discoms 

Start 

Safety Performance Score will be assessed every month 
and records will be uploaded/maintained   by "Order 

Manager” in SAP / CSM- F-11 Safety Performance Score 
sheet 

A certain % of each running bill will be retained as Safety   
Retention amount as per clause 5.5 

Is the   
average Score 
(at the end of 
Contract) =95 
to 100 %?(R8) 

Yes 

Release the Safety 
retention amount     + 1 % 

of bill amount as bonus  

No 

Release complete 
retention amount 

Stop 

Is the   average 
Score (at the 

end of 
Contract) = 80 
to 95 %? (R8) 

Is the average 
Score (at the 

end of 
Contract) 
between,  
 50*/70 -80 

%?(R8) 

No 

Retention 
amount to 

be released 
on pro rata 

basis. 

Vendor 
not to be 
consider

ed for 
further 

jobs 

Yes Yes 
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Appendix 11 CSM F11 - Safety Performance Evaluation Criteria (R8) 
Safety Performance Evaluation Report- CSM F11 

 
BA field safety audit (Safety Performance Evaluation for BA). 

Divisio
n 

  
Funct
ion 

  

Name 
of BA 

  
Mont
h 

  

Nature 
of 
Work 

  PO   

  A. Lead Indicators   100 
(for star rating score will dividend scale of 2.5) 

    UOM Target 
Actual score for the month 

1 

% of employees certified 
in Skill development 
institute/ authorized 
agency/Card issued.  

% 
Workf
orce 
cover
ed 

100
% 

51% 
to 

99% 
50% 

<5
0
% 

  

  Score   10 
Pro-
rata 5 0 

  

2 Business Associate Safety 
Field Audit score 

Severi
ty 
score 

2 to 
3 

3 to 4 >4   
  

  Score    10 5 0     

3 

Monthly inspection and 
replacement of damaged 
Personal Protective 
equipment -PPE by BA 
(Safety shoes, Induction 
helmet, full body safety 
harness with work 
positioning lanyard, 
rubber insulated gloves, 
reflective jacket etc.as 
per Job requirement)  

% of 
total 
workf
orce 

100
% 

99% 
to 

50% 
<50%   

 
  Score    10 5 0     

4 

Monthly inspection and 
replacement of damaged 
Critical Equipment, lifting 
Tools & Tackles and hand 
tools used at site by BA 
(Neon Tester, Discharge 

% 
Total 
T&T 

100
% 

99% 
to 

50% 
<50%   
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rod, ladders  Vehicle, 
Tools & tackles carried 
out and defective 
equipment replaced as 
required.  

  Score   10 7 0     

5 

Unsafe Conditions/Acts 
(Potential Hazards), near 
miss(Close calls), minor 
injury(First aid cases and 
MTC) cases reported 

Obser
vation 
/ Nos 
of 
workf
orce 

0.50 0.25 <0.25   

  
  Score   10 7 0     

6 

 Monthly R&R for 
workforce along with 
Tata power reparative 
monthly  

% of 
total 
workf
orce 

10% 5% 0   

  
  Score   10 5 0     

7 

Nos of workforce covered 
under program under Jivan 
Ki Aur/Ghar se Ghar 
tak/Surkhshit Pariwar ki aur 

% of 
total 
workf
orce 

10% 5%-
10%  

      
  Score    10 0       

8 

Safe (designated way) 
Disposal of Waste 
generated, Records of 
waste (Hazardous Waste 
– Oily cotton waste – E- 
waste etc.) generation. 
No effluents to 
drain/discharges to 
ground 

  YES NO     

  

 Score  10 0    

9 

Daily Tool box talk and 
Weekly Mass 
communications covering 
100 % workforce and 
records maintained or 
not(R8). 

% of 
total 
workf
orce 

100
% 

50-
100% <50%  

 

  Score   10 5 0      
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10  Check for housekeeping at 
site(R8) 

At 
least 
3S. 

YES NO   
 

 Score  10 0    

 
B. Lag Indicators   

50 
(for star rating score will dividend scale of 2.5) 

      Target     
1 Number of Fatalities   0 >0       

 Score   30 0       
2 No of LWDC - Reportable   0 >0       

 Score   10 / 
20* 

0   
    

3 Major Fire   0 >0       

 Score   10 / 
0* 

0   
    

  Total score   150 0 

  * Odisha         % 0 
 

Appendix 12: CSM F12 - Safety Violation Penalty Criteria 

Major Violations and Escalation matrix 

 

Consequence of safety violation observed not related to 
incidents or accidents 

Violations 

Sl. No. Safety Violation 1st 2nd 3rd 4th Subsequent 
violation 

1 Working without required PPE such as 
Helmet/gloves/safety shoes/Safety harness etc. 

A B C D Will Attract the 
same penalty as 
4th violation 2 Working without proper tools and tackles A B C D 

3 Poor or bad condition of   Crane/Hydra/Vehicle 
and/or Incompetent driver and/or helper). 

B C D E Termination of 
Contract and 
blacklisting after 
repetition of 
violations (3 to 4 
times as the 
case may be) 

4 Improper Working at Height B C D E 
5 Untrained /unauthorized workman engaged in 

high-risk jobs 
B C D E 

6 Violation of SOP or WI or LOTO C D E  

7 Working without PTW or LC / Without 
authorization / Without creating Safe Zone 

C D E  
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Legend Action to be Taken Responsibility Penalty 
(INR) 

Repeat 
Violations 

A Levy of Penalty Order manager / EIC 5000 The no. of repeat 
violations shall be 
calculated 
cumulative 
during the FY and 
deduction will be 
done from the 
monthly 
bills.(R8)the 
contract period, 
not on a monthly 
basis 

B Memo to BA and Levy of Penalty  Order manager / EIC 10000 

C Memo to BA and Levy of Penalty Order manager / EIC 25000 

D Memo to BA and Levy of Penalty Order Manager / EIC 50000 

E Memo to BA, Levy of Penalty, 
Termination of Contract, Blacklist 

Order Manager / EIC 100000 

 

Other Violations and Penalty 

Penalty shall be imposed on the Business Associate's under the following circumstances for breaching 
the contractual agreements. The list is not exhaustive, but indicative. 

Sl. 
No
. 

Description of Violation 
Severity 

Penalty 
(INR) 

1.  Unhygienic/Bad condition of PPE   2 500 

2.  Unsafe Act/Condition of Severity 4  4 4000 

3.  Unsafe Act/Condition of Severity 5 5 5000 

4.  No Earthling of Electrical equipment 5 5000 
5.  Working without efficient supervision 4 4000 

6.  Non-reporting of incidents  3 3000 

7.  Starting the job without Toolbox Talk  4 4000 

8.  
Electric cable tied with metal wire / Use of damaged electrical 
cable / Use of two core cable 

3 3000 

9.  Rubber mat not available in front of electrical panels. 3 3000 

10.  Inserting naked wire into the socket instead of a plug 5 5000 

11 Inflammable materials stored inside PSS/FCC/Distribution Room 5 5000 

12 Water accumulation found near electrical panels / equipment 5 5000 
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13 
 

Grinding wheel/ Coupling/ Piling winch/other rotating parts 
without guard 

4 4000 

 14 Inadequate illumination of working area 3 3000 

15 
Bringing inside PSS/FCC or any other work area any chemicals 
without approval. 

5 5000 

16  
Loose materials in work area which can fall down or fly during a 
storm 

5 5000 

17 
Misusing emergency facilities like fire hydrant line/ hose box/ 
spray system/ eye wash etc. 

3 3000 

18 
Entering restricted areas like switch yard, hazardous material 
storage room etc. without authorization 

3 3000 

19 Not using 24 V lamp inside confined spaces 3 3000 

20 Bypassing/overriding safety interlocks 5 5000 

21 
Working besides road without proper barricading and monitoring 
of traffic 

5 5000 

22 
Smoking in prohibited area (Closed Go-downs, Storage of 
flammable material, Storage of Gas cylinders, PSS, Offices etc.) 

3 3000 

23 Improper stacking of materials in Storage Yard 4 4000 

24 Sleeping at workplace 3 3000 

25 First aid box not available / in locked condition 2 2000 

26 
Appointment of sub Business Associate without his Safety Bid 
Evaluation and/or without the permission of engineer in charge 
or Order manager. 

5 
5% of 
order 
value 

27 

Bad Housekeeping with respect to TPSMS/GSP/GHK/022 
 1st Instant 
 2nd instant 
 3rd instant 
 4th instant 
 Subsequent instants 

2 

 

 1000 
 2000 
 5000 
 10000 
 10000 

28 

Violations related to vehicles with respect to TPSMS/CSP/RSP/015. 

 Parking without wheel choke 
 Parking in undesignated area 
 Heavy vehicle without helper or co-driver 
 Seat belt not available / not used 
 Driver without license 
 Heavy vehicles without reverse horn 
 Using mobile phone while driving 
 Lights/mirrors not working /broken 

3 
1000 per 

each 
violation 
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28 

Violation in Gas cutting and Gas cylinder handling 

 Cylinder valve without guard 
 No flashback arrester 
 Leaky DA/Oxygen hose 
 Cylinders not kept in secured manner 
 Cylinder trolley not available 
 Cylinders are transported by manual rolling 

5 
2000 per 

each 
violation 

29 

Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005 

 Hook latch missing 
 Load raised or swung over people or occupied areas of 

building 
 Persons standing within the swing area of the crane 
 No barricading of crane working area 
 Use of damaged lifting tools and tackles 
 Lifting tools and tackles not tested / Test certificate 

expired 
 Crane operator without proper license 
 Angular loading 
 Lifting / shifting heavy material without guide rope 
 Using mobile phone during loading and unloading jobs 

5 
2000 per 

each 
violation 

30 

Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007 

 Unstable scaffolding/nonstandard Scaffolding in use  
 Handrails/mid rails/toe guards missing 
 Safety harness not anchored on fixed structure 
 Opening found in working platform 

5 
2000 per 
violation 

31 

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002 

 Loose material falling into excavated pit 
 Water logging in excavated pits / trenches 
 Inadequate or no barricading 
 Undercut / cave in found on sides of excavated pits 

4 
2000 per 
violation 

32 
Caution boards, danger signs (luminescent /red) along with 
emergency contact number are not found displayed. 

3 3000 

34 Spillage of hazardous material/chemicals during transportation  4 4000 

Penalty for Incidents / Accidents 

Consequence of incident / Accident Incident / Accident  
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Sr.No. Type of Injury 1st 2nd 3rd 4th Action 
Required 1 Major Injury (Bone injury or burn 

or hospitalization >48 hrs.)  Non-
fatal 

F F G G 

2 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.) Non-
Fatal (Two or more non-Fatal in 
one event) 

G G H   
Intolerable 

3 Single fatality in one event  G H  
4 Multiple fatalities (Two or more 

fatalities in one event). Anywhere 
in Tata power.  

H  

Legend Action to be taken Responsibility Penalty (INR) The no. of 
violations shall be 
calculated 
cumulative 
during FY and 
deduction will be 
done just after 
Consequence of 
incident / 
Accident(R8)the 
contract period 
for all contracts 
in SBU, not on a 
monthly basis 

F Memo to BA and Levy 
of Penalty 

Order 
Manager/Engineer in 

charge 

200000 

G Memo to BA and Levy 
of Penalty 

Order 
Manager/Engineer in 

charge 

500000 

H Memo to BA, Levy of 
Penalty, Termination 
of Contract and 
Blacklisting the BA 

Order 
Manager/Engineer in 

charge 

1000000 

 
Appendix 13: Indicative List of High-Risk Jobs (R8)-  

Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.  

Sl. No. Jobs 

1 
Transmission Line Tower Erection on columns, near live lines, In congested areas, In 
creeks, In the Sea.  

2 
Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line 
Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway 
line Crossing, In creeks, In the Sea    

3 Cable Pulling by Using winch Machine in City and Rural Areas  
4 Hot Washing of HT and Extra HT lines, Towers and switchyards equipment 

5 
Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard 
equipment 

6 Installation of Lifts  
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7 Installation of EOT Cranes  
8 Tower Dismantling  
9 Working on H Frame /Pole mounted Transformers  

10 Excavation in operational Area having power cables in receiving station  
11 Identification and spiking of cable / disconnection of cables from poles  
12 Working on Electrical Panels 

13 
Working on live electrical switch yard, Material handling and equipment 
repair/installation. 

`14 All activities that require climbing on a pole/structures/Towers/Transformers 
15 Cable laying and termination jobs 
16 Excavation beyond 5 feet near existing building and structures 
17 Working in confined Spaces 
18 Stringing of new conductors over poles 
19 Work at height 
20 Electrical Work 
21 Excavation work >3 ft. 
22 Line breaking - Fuel 
23  
24 Line breaking - Power 
25 Line breaking - Gas 

26 
Hot work - Welding, Brazing , Gas cutting , 
Grinding and any process which generates heat and Spark 

27 DG Maintenance 
28 Gas line - Cylinder change over 

29 Gas line - Any part replacement, Flushing, working with high pressure (Not 
applicable for General check or any other Alarm reset etc.) 

30 Chemical drum change over 
31 Effluent handling - Loading to tanker, Pump or any other part replacement 

32 
Chemical and Effluent handling - Pump, VaIve replacement, and any work which 
exposes chemical or effluent ( Not applicable for 
General check or any other Alarm reset etc.) 

33 Working on Robots - General check using 
check list, alarm reset etc. 

34 
Working on Robots - Replacement of Faulty 
devices, sensors etc. 

35 
Working Inside ASRS- General check using 
check list, alarm reset etc. 

36 
Working Inside ASRS - Replacement of 
Faulty devices, sensors etc. 
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37 Lifting activity 
38 Working in Elevator / Lift 
39 Canopy work  
40 Panel & equipment Testing. 
41 String Connection & VOC Testing 
42 Commissioning activities. 
43 Transformer Testing. 
44 HIPO Test. 
45 Battery Bank Installation & testing. 

 

 

Appendix 14:  Sub-vendor Engagement Request Form (R8) 
 

(This form is to be used by Prime / Main Vendor’s organisation in their letter head) 
 

Form 
Ref No.…………………………                                                                              Date: ………………… 
 
The Chief Procurement Officer / Chief Commercial (Division……….) Tata Power 
Location: 
 
Sub:         Approval Request for Engagement of Sub-vendor against Work Order 
No…………………………dated ……………… [High risk job/Medium risk job/Low risk job] 
 
Through: Representative of user department (Signature)- 
 
 
Dear Sir, 
 
This is to bring to your kind attention that Tata Power/……………..has placed a Work Order on us: No: 
…………………………… date:………………for execution of the following job 
……………………………………………………………………………………………………………… 
 
We seek your approval for the engagement of Sub-vendor/ Vendors (registered as per BASCC) for 
execution of the job as detailed below. 
Tick option A or B as applicable: 

A) M/s ……………………………………………………… Vendor code (3-Star qualified) will be 
deployed as 

B) Sub-vendor for executing the job under their own supervision. 
M/s …………………… 
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…………………………………Vendor code will be deployed as Sub-vendor 
        under Prime / Main Vendor supervision (Star-rating is not mandatory). 
 
We hereby declare that we shall be solely responsible for compliance of all the terms and 
conditions of the said order as well as with various statutory provisions as applicable for the 
execution of the job through the said sub-vendor to be engaged by us. 
       
      Thanking you 
 
      Yours sincerely 
      (Prime Vendor with office seal) 
 
Name of the prime vendor’s representative:…………………..      Designation……………………. Vendor  
 
Name:………………………… Vendor Code:………………………. 
 
For Official Use only 
 
Approval Granted/ Not Granted: 
Order Manager/Contract Administrator - 
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1.0  Objective:  

The Objective of Safety Terms and Conditions is to apprise the Business Associates about 
various expectations from the BA to implement Tata Power Health & Safety Management 
System without fail. 

2.0  Scope:  

This procedure applies to all operating and project sites of The Tata Power Company Ltd 
and Group companies including new businesses like Electric Vehicle charging, Home 
Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating 
and project sites of four Odisha Discoms and New business based on mutually agreed 
timeline for implementation.  

3.0  Safety Organization & Responsibilities  

3.1 Business Associate Site Management and Supervision 

Each Business Associate will be responsible for fulfilling all statutory and safety 
requirements as per the laws of the land and not limited to Factory Act, Electricity Act, 
Electricity Rules and Regulations, Shop and Establishment Act etc. 

Each Business Associate shall provide at least one competent full-time safety 
supervisor for workforce of every 50 workers or less than that. When workforce ranges 
to 500, the Business Associate must provide at least one qualified safety officer (This 
may be subjected to change as per applicable act).  Thus, for work force of 500 workers 
there will be one qualified safety officer and 10 safety supervisors. For every 500 
additions in workforce, the Business Associate must add 1 safety officer and 10 safety 
supervisors. The Order Manager or Safety Department of the Tata Power Division 
/Discoms will review and approve the appointment of all safety officers and 
supervisors. The safety supervisors/officers will work with the guidance from Tata 
Power Division /Discoms Safety Department and align themselves with Tata power 
Division/Discom safety requirements. 

For O&M related AMC activities, minimum one qualified safety officer to be deployed 
for each Division of the Discoms. 

(For any specific & specialized work, site safety supervisor will be decided by SCG)(R6) 

Qualified safety officer means he or she has completed PDIS or ADIS from a 
recognized institute.  

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the 
Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes 
shall be issued if the interview is successful. 
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Site Manager of Business Associate /Sub Vendor is responsible, and will be held 
accountable, for the safety of their own workforce as well as that of sub-Business 
Associate s. He should also ensure that all equipment, materials, tools, and procedures 
remain in safety compliance at job site.  

 Responsibility of Site manager includes, but not limited to: 

3.1.1 Holding officer/supervisors accountable for safety and actively promote 
safe work performance. 

3.1.2 Participate in and cooperate with all safety program requirements to be 
implemented to meet Tata Power Division /Discoms safety objectives 

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and 
conditions. 

3.1.4 Identify the training needs of BA employees and maintain all safety 
training documents. 

3.1.5 Provide Safety Performance Report at an agreed frequency. 
3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to 

start only after corrective actions are implemented.  
3.1.7 Ensure and participate in daily toolbox talk for all the jobs. 
3.1.8 Ensure that only tested and certified tools and equipment are issued to 

the workers and being used at the site. 
 

3.2 Business Associate Supervisors and General Staff. 
 
Business Associate s’ site supervisors and general staff members in charge of job 
site functions such as field engineering, warehousing, purchasing, costing, and 
scheduling etc. are responsible for the safe performance of the work of those they 
supervise. They must set an example for their fellow employees by being familiar 
with applicable sections of the Site Safety program and ensuring that all site 
activities are performed with SAFETY as the primary objective. 

Each site supervisor is responsible and will be held accountable for identifying, 
analyzing, and eliminating or controlling all hazards through implementation of an 
aggressive, pro-active Health, Safety and Environmental Program. Each 
supervisor will proactively participate in the Safety program by observing, 
correcting, and recording unsafe acts and conditions at plant / sites.  

The BA’s supervisor is the link between Tata Power Management and the BA 
(including his employees). (R6) 

 He coordinates the work of his company’s employee on site and is 
responsible & accountable for the safety of BA workforce. He will 
collaborate with site safety supervisor (SSS). BA’s supervisor shall review 
the Safety requirements with his employees prior to the beginning of each 
job. Documentation of this review shall be forwarded by him to the Order 
Manager.(R6)  
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 Assigning jobs to his workers, inspection of tools, equipment & PPEs , 
reporting of incidents & near-misses, housekeeping of work area and 
carrying out Safety Audits.(R6) 

 Deployment of all applicable Safety standards & procedure as mention in 
Safety Term& Condition CSMF2 during execution of the jobs.(R6) 

 Ensuring job specific training prior to execution of the job.(R6) 
  Conducting Tool - box meeting and compliance of SOP & statutory 

requirements at work place, correction of all unsafe conditions and 
acts.(R6) 

 BA'S Supervisor will deeply involve in making JSA through participation of 
work force.(R6)  

 BA's Supervisor will invite all BA employees for participation & engagement 
daily ensuring 100% in either observation reporting, TBT, Mass Meeting 
and discussion for Risk Assessment & implementation of control 
measure.(R6) 

 

3.3 BA Site Safety Supervisor (SSS)(R6): 

3.3.1 SSS will carry out daily safety audit and inspections of tools, tackles, 
equipment and PPEs. They will identify and help in correcting the unsafe 
acts and unsafe conditions created while executing job t site with the help 
of BA’s supervisors (R6). 

3.3.2 SSS will ensure his participations in TBT and Mass Meetings regularly. 
They will also ensure reporting of all incidents & near-misses and 
participate in incident investigation (R6). 

3.3.3 SSS will help in risk assessment of activities while developing SOP for 
the job (R6). 

3.3.4 SSS will deeply involve in making JSA through participation of work 
force.(R6)   

3.3.5 SSS will assist for participation & engagement of 100% BA employees 
daily in either observation reporting, TBT, Mass Meeting and discussion 
for Risk Assessment & implementation of control measure.(R6) 

 

3.4 Business Associate Workforce 

3.4.1 Business Associate shall provide adequate quality and quantity of 
manpower as mutually agreed. Generally, for each 10-15 workforce one 
supervisor is suggested. For all high risk jobs there shall be one Business 
Associates supervisor shall be deployed.(R6). 

3.4.2 All the Business Associate employees shall attend “SHE L0(Other than 
new business and Odisha Discom)/L1 Foundation Course in Safety”.  
Depending on the critical procedure in job employees shall also be 
required to attend “SHE L2 course of critical/high risk operations”. All 
Supervisors shall be required to attend “SHE L3 Supervisory Training”. 
All the above trainings will be conducted by TPSDI/Skill development 
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institute of Disco, or other equivalent institute approved by Tata Power. 

3.4.3 Business Associate employees shall be required to attend any other 
additional training if suggested by Order manager or Site Safety Head. 
The cost of such additional training shall be borne by the Vendor. 

3.4.4 Business Associate / Vendor shall mobilize their manpower well in 
advance to complete the training through TPSDI/Sill development 
Institute. 

3.4.5 The Vendor / BA shall arrange or bear the conveyance and food 
expenses incurred during training of BA employees in Odisha Discom. 

3.4.6 The validity of the training L1, L2 and L3 is 3 years. There will be 
competency assessment as Revalidation test in every three months for 
Tata Power Division and six months for Odisha Discom till one year from 
implementation of BASCC. Those who fail in the competency 
assessment shall undergo training again. 

3.4.7 Supervisors/Welder/Electricians/Line man /Fitters /Radiographers/ 
Riggers engaged by the Business Associate shall have valid competency 
certificates issued by authorized agency/Institute.  

3.4.8 Business Associate workforce must make safety a part of their job by 
following safety rules and regulations and by using all safeguards and 
safety equipment. They must take an active part in the Safety programs 
for the Site.   

3.4.9 Every member of the workforce is expected to report for work without 
influence of any Drug/Alcohol. Failure to comply with this requirement 
shall result in immediate termination of employees under the influence of 
drug and alcohol plus show cause notice/penalty to the vendor.  

3.4.10 All employees shall report hazardous conditions, practices and 
behaviours in their work areas and correct wherever possible. 

3.4.11 Workforce is responsible for active participation in safety and health 
programs, suggestion systems, trainings and reporting of unsafe 
act/practices, Unsafe conditions incidents and injuries to their 
supervisors. 

3.5 Business Associate (Vendor) /sub-Vendor   

3.5.1 Vendors/Business Associate shall always comply with and ensure that their 
workforce comply with all site safety rules and regulations. Specifically, with 
applicable provisions of the Site Safety Management Plan and all statutory 
safety rules and regulations. 

3.5.2 After receiving the work order/ purchase order vendor/Business Associate 
/bidder shall not appoint Sub-Business Associate without safety 
assessment of the sub-Business Associate through safety concurrence 
group Under Business Associate Safety Code of Conduct. Penalty of 5% 
of contract value will be applicable to the Business Associate if sub-Vendor 
is appointed without the permission of SCG and without evaluation through 
BASCC process. 



 
The Tata Power Company Ltd  

 

 

Appendix 2 to CSCC  
Safety Terms and Conditions 

Document No. 
TPSMS/GSR/STC/009 REV 06 

Date of Issue: 01/03/2024 

 

 
 

   Page | 7 
 

3.5.3 For engaging any sub-Vendor, the Prime Vendor as well as the sub-Vendor 
should be individually registered with Tata Power. Sub-contracting or hiring 
of others, by the BA to perform the services is subjected to specific, prior 
approval by the CA/OM. Such approval shall depend upon compliance with 
the following minimum requirements (R6)- 

i. Sub-vendors identified by the Prime vendor will be subject to the same 
Safety Potential Evaluation Criteria as the Prime vendor for all Medium-
risk/High-risk job where supervision will be done by the sub- vendors. In 
such cases, vendors must have a Star-rating of 4 or above, for becoming a 
sub- vendor(R6). 

ii. The SCG team shall evaluate the Safety and technical competency of the 
sub-contractors for High risk job(R6) 

iii. The Departmental Head will have the authority to approve any sub-
contracting process based on requirement as submitted by the Prime 
Vendor (See CSM F-14 Sub-Vendor Engagement Request Form). 

iv. No Safety potential evaluation shall be conducted for sub-letting of Low risk 
work(R6). 

v. The Prime vendor shall be fully liable and responsible to Tata Power for the 
acts, errors, and omissions of its sub-vendors and shall be relieved neither 
of any obligation to Tata Power under the contract, nor of any other legal 
requirements(R6). 

vi. The Prime vendor shall use only sub-vendors of demonstrated experience 
and reliability regarding the services to be provided(R6). 

vii. The Sub-vendor shall agree in writing to be bound by all obligations of the 
Prime vendor set forth in the Contract.(R6) 

viii. Safety performance evaluation shall be done for both prime vendor & sub-
vendor.(R6) 

Types of Sub-contracts and Associated Requirements (R6): 
 

I. Sub - Vendor working with his own supervision:-  Sub-vendors must 
achieve a minimum Star-rating of 3 for performing High risk jobs under 
Tata Power supervision or under the Principal/Main Vendor (Prime 
Vendor).(R6) 

II.  Sub-vendor working under Prime vendor’s supervision (as supplier of 
manpower):- Manpower-supply contracts have to be supervised by the 
Prime vendor and the Prime vendor’s Star- rating has to be taken into 
consideration. Vendors supplying manpower need not qualify in the Star-
rating assessment.(R6) 

III. 3. Only one level of sub-contracting is allowed, and the use of any sub-
vendors must be authorised by Tata Power before any contract is 
finalised. Sub-vendors shall be subject to the same registration and 
selection/screening processes, as well as the same Safety performance 
requirements as those required of all Tata Power vendor's. Sub- vendor 
details are to be attached to the main contract during the RFQ stage. The 
process of sub-contracting is to be approved by the Chief / Head of the 
department (BASCC - Appendix#14).(R6) 
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4.0 Procedure (R6). 

4.1 Registration of Business Associates (Vendors):  
 

For Vendor Registration, Contract Department will issue following documents for 
evaluation of Business Associate’s safety capability.  

1) CSM F2 Safety Terms and Conditions (R6): The document CSM F2  Safety Terms and 
Conditions provides the information about Tata Power-Division /Odisha Discom safety 
System to the Business Associate 

2) CSM F3 Safety Category Qualification Form(R6):: Business Associate will submit the 
CSM F3 Safety Category Qualification Form with all relevant details and documents 
to Vendor Registration Initiator, which will in turn forward it to Safety Concurrence 
Group (SCG) for evaluation.  
 

CSM F3 (R6): - Safety Category Qualification form 

1. “Safety Category Qualification Form” is part of vendor registration form. It needs to be filled 
by the Business Associate at the time of Registration and should be submitted to Requester 
/ Order Manager with all relevant documents. 

2. The same will be evaluated by Safety Concurrence Group of the Division (SCG). 
3. Information provided by Business Associate will be verified during site visit. 

 
Safety Category Qualification Form 

Please consider my application for  
Category A Vendor:  Vendor eligible to carry out Very High- and High-risk O&M/Project jobs 
Category B Vendor:  Vendors eligible to carry out technical jobs, classified as Medium / low risk 
Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office 
job 
Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata 
Power and working from their own premises.   

Name of the Vendor: 

Sr. 
No Safety Information Yes / No Remarks 

1 

Certified for 
i. ISO 45001,  
ii. ISO: 14001  
iii. ISO: 9001 

i. Y/ N 

ii. Y/ N 

iii. Y/ N 

If Yes, Attach copy of the certification. 

If No, mention plan to get the 
certification. 
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Name of the Vendor: 

(ISO certificates to be issued from 
reputed accreditation agencies 
specified by Tata Power) 

2 

 Safety Statistics for current and Last 
Three (3) Years 

- LTIFR 

- LTISR 

 
 

Yes/No 

 
Current 
Year 

Year 
1(Last 
FY) 

Year 
2 

Year 
3 

LTIFR     

LTISR                      
 

3 

Any Compensation paid due to 
accidents during current and last three 
years? 

Yes/No 

 

 Amount 
(INR) 

Manhour 

Current 
Year 

  

Y1  
(Last FY) 

  

Y2   

Y3   

4 

Any prosecution against you by 
statutory bodies/clients during last 
three years due to statutory violations, 
criminal negligence towards safety and 
dereliction of duty of care towards your 
employees? 

Is any case still pending against you? 

Yes/No 

If yes, give details. 

If no, give an undertaking that no case 
is pending against you and you have 
not been prosecuted by statutory 
bodies or clients. 

5 
Do you have Safety Policy? Safety 
Principles? And Lifesaving Rules? Yes/No 

If yes, attach copy of the documents 
available. 
 

6 Do you have Safety training process? Yes/No 

If yes, attach safety training process 
and average training manhour of your 
employees for the last three years. 
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Name of the Vendor: 

7 

Do you have a system for recording, 
reporting, and investigating all 
incidents or near misses? 

 

Yes / No 

If yes, show the incident statistics of 
last three years and implementation of 
CAPA. 

 

8 

Do you have a disciplinary action 
program against your employees for 
violation towards safety rules and 
procedures?  

Yes/No 

If yes, show the records of disciplinary 
action taken the last three years. 

 

9 

Do you have a reward and recognition 
scheme for your employees who show 
exemplary safe behavior and contribute 
to overall safety improvement at site? 

Yes/No 

If yes, show the records of Reward 
and Recognition given during. the last 
three years. 

 

10 
Do you engage in safety promotional 
activities?  Yes/No 

If Yes, Show the proof of 
engagement in safety promotional 
activities. 

11 

Have you been recognized or awarded 
or rewarded by government bodies of 
clients for showing excellence in safety 
management in your jobs during last 
three years? 

Yes / No If Yes, Show proof. 

12 
Do you provide adequate quality of PPEs 
to your workmen?  Yes/No 

If yes, please provide details of PPE 
Matrix and if required, samples for 
inspection. 

13 

Do you have Safety organization 
structure e.g., Safety Officers and Safety 
Committees? 

Yes/No 

 If yes, attach copy of the safety 
organization structure, details of 
safety committees and safety 
professionals. 

14 
Name and address of sites where work 
is in progress or worked earlier Yes/No 

 Site details to be attached for 
inspection by Tata Power-Division 
/DISCOM Officials. 

         
Note: If you respond NO to any of the above questions, you can mention your plan to get the 
required documents. 
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I hereby confirm that the information provided above are true. I give my consent to be 
penalized as deemed fit in case any information given above are found to be false.  

I will abide the general safety guidelines mentioned in the purchase order / work order and 
will ensure to prepare and follow site specific safe operating practices in consultation with 
the site-in-charge and safety professional. I will abide by penalty scheme in case of non-
compliance. 

Signature   :  

Name and Designation            : 
Stamp of Organization : 

 
3) CSM F4 Safety Potential Evaluation Criteria : The SCG will evaluate the details 

submitted by the Business Associate  based on a predetermined criteria CSM F4 Safety 
Potential Evaluation Criteria along with Star Rating(R6)  for Vendor Registration and 
will determine the category (Category A/B/C/D) for which the Business Associate  will 
be registered. As mentioned in the above criteria, a site visit may also be organized by 
SCG prior to registration under Category A and B. In case, the Business Associate does 
not qualify the safety criteria, the Business Associate will not be registered. However, 
he may apply afresh for registration after 6 months. 
 

CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration (For Information to BA-Not to 
submit by BA) R6 

 
At the time of vendor registration, vendor will be registered under 4 categories 

1) Category A- Vendors eligible to carry out High risk Jobs 
2) Category B- Vendors eligible to carry out technical jobs that are Medium/low risk 
3) Category C- Vendors eligible to carry out administrative and office jobs 
4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc  

For vendors to be registered under Category A/B, a safety potential evaluation will be 
carried out based on following parameters. (Actual score is safety capability score) 
 

Star rating criteria score: 5 Star- 90 to 100, 4 Star- 80 to 90, 3 Star- 70 to 80(R6) 
 

Sr No Description 
Weight 
age (%) 

Actual 
Score 

1 Does the service provider have a valid 45001 Certification? 10 
 

2 Performance Measure: Lead Indicator 
(Ref to Safety Performance evaluation report CSM F11 (A) 
Lead indicator score)(R6) 

40 
 



 
The Tata Power Company Ltd  

 

 

Appendix 2 to CSCC  
Safety Terms and Conditions 

Document No. 
TPSMS/GSR/STC/009 REV 06 

Date of Issue: 01/03/2024 

 

 
 

   Page | 12 
 

3 Performance Measure: Lag Indicator  
(Ref to Safety Performance evaluation report CSM F11 (B) Lag 
indicator score)(R6) 

20 
 

4 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under 
the factories Act/Electricity Act / BOCW Act and Rules framed 
there under? If yes Give Zero otherwise 5 Marks. 

5  

5 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) 
of total employed by service provider 
 Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 

2.5 Marks and <50%: Zero. 
 Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 

employee: 2.5 Marks and <50%: Zero. 
 Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5  

Marks and <50%: Zero 

20  

6 Check the organizational structure for safety professionals & 
engineers / supervisors. 
 Check Availability of number of Safety Supervisor from government 

recognized institute as per workforce strength. 1 in 50 employees 
than 5 Marks otherwise Zero. (R6) 

5 
 

 
Total 100 

 

Evaluation Criteria for Category C 
 

Sr no Description 
Weight 
age (%)  

Actual 
Score  

1 Does the Business Associate have a valid ISO 9001 certification?  40  
 

2 Check the Safety statistics of Service provider (If available than 
10 otherwise Zero) 

10  
 

3 Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 than 
give 20 Marks if between 0.2 to 0.3 than give 10 marks and 
otherwise Zero 

20  

4 Has there been any prosecution / conviction for any 
Contravention regarding safety and Health provision under the 
factories Act/Electricity Act / BOCW Act and Rules framed there 
under? If yes Give Zero otherwise 10 Marks. 

10  

5 Check the Safety orientation & training process of Service 
provider- Records of Safety training provided to safety 
officer/supervisor /workmen during last 1 year as percentage (%) of 
total employed by service provider 
 Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee: 

20 
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2.5 Marks and <50%: Zero. 
 Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of 

employee: 2.5 Marks and <50%: Zero. 
Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks 
and <50%: Zero  
Total  100  

 

Evaluation Criteria for Category D 
Category D does not require any evaluation as it is for outsourced job outside the Tata Power 
company premise.  

For vendor to be registered for any category, vendor’s safety capability score should be ≥ 70%. 

4.1.1 Star Rating(R6): 
SCG will evaluate Star Rating as per following - 
 Initially potential Star Rating based on CSM F4 Safety Potential 

Evaluation Criteria  
 After 6 month actual star rating assessment to be carried out based on 

CSM F4 Safety Potential Evaluation Criteria and safety performance 
evaluation.  

 Odisha Discom & New Business Star Rating process will be applicable 
only 1 year after implementation of it. 

 Based on Safety capability score Vendors rating will be evaluated  (For 
3 star rated vendors - within 12 months from previous assessment 
date and for 4 &5 Star rated vendors – within 24 months from 
previous assessment and Re-assessment within three months from 
previous assessment date when a vendor is unable to achieve Star 
rating 3)  

 Category A - Vendor must require Safety Star Rating 4 and above.  
 Category B - Vendor must require Safety Star Rating 3  

*Star Rating will be evaluated by Third Party from FY 26* 

 
 
4.2 Contract Preparation(R6). 
 

 Safety bid Evaluation will be done only for medium and high risk (R6). The RFQ will be 
attached with CSM F2 Safety Terms and Conditions which includes following Documents  

1) CSM F6 Safety Competency Assessment Form  
2) CSM F8 PPE requirements 
3) CSM F9 Site Safety Management Plan Job Specific Safety Requirement 

(Educational and Professional Qualification, Skill & Experience Manpower, Tools, 
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and Tackles, e.g., man lifter, use of drone, use & availability of rescue kit, Work 
Methodology etc.) 
 

Safety bid evaluation will not be done for category C and D. 
 BA shall submit duly filled CSM F6 Safety Competency Form along with the bid. SCG will 
evaluate the document as per the CSM F7 Safety bid evaluation criteria. Site Safety 
Management Plan CSM F9, defining the complete procedure of executing the job at site will 
be signed by the Business Associate and SCG after mutual agreement. BA will attach a copy 
of Site Safety Management Plan along with PO to the successful bidder. Please refer CSM F5 
Process Flow Chart for issuing RFQ and PO significant health and safety risk associated with 
it. 

CSM F6 - Safety Competency Assessment Form (Template) 

Name of the Vendor/Bidder: 
Name of the Sub Vendor (If job is given to Sub Vendor): 
Description of the Job:    
Request for Quotation (RFQ) No.:   

Vendor/Bidder to mandatorily provide the below safety competency related information: 

1. Proposed Manpower Deployment Schedule : - 
Type of manpower Qualification Experience Month 

1 
Month 

2 
Month 

3 
………… 

Project /AMC 
Manager( ) 

      

Site In Charge       

Safety Manager       

Safety Officer       

Supervisors       

Technicians       

High Skilled 
workmen 

      

Skilled workmen       

Semiskilled 
workmen 

      

Lineman       

Helpers       

Drivers       

Unskilled       



 
The Tata Power Company Ltd  

 

 

Appendix 2 to CSCC  
Safety Terms and Conditions 

Document No. 
TPSMS/GSR/STC/009 REV 06 

Date of Issue: 01/03/2024 

 

 
 

   Page | 15 
 

Others( )       

Instruction to Bidders: 
i. Indicate the overall site manpower deployment schedule as above 
ii. Indicate direct or subcontracted employees by using color code given below: 

Direct Bidder Employee – Green 
Partly Direct / partly Subcontracted – Yellow 

4.1.1 Subcontracted – Red If subBusiness Associate  detail is not available at stage of 
Bid evaluation, then this can be agreed with Order manager or Engineer in charge 
before deployment Ensure that all sub-Business Associate s follow the Tata Power 
Safety Procedure and agreed CSM F9 Site Safety Management Plan. 

 
iii. Against each category, indicate minimum educational qualification and work experience 
iv. Add rows to include other specialized manpower, if any. 
v. Extend columns to cover the entire duration of the proposed contract. 
vi. If the operation is in shifts, then indicate shift in charge and / or safety officers required 

for each shift operation.   
2. List of Tools, Tackles, Machines and Equipment: - 

 
Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project 
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly 
certified by the competent person authorised by the Chief Inspector of Factories of the respective 
state prior to start of the job  

 
Sr. 
No 

Description of Tools / 
Tackles 

Capacity 
/ Rating 

Quantity Make Year of 
manufacture 

Remarks 

1       
2       
3       
4       
5       
……       

 
3. Safety Records: 

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three 
years (data to be provided for the last completed FY and preceding 2 years). 

Description 

Safety Data for current and Last 3 Years 
Current Year Year 1 (Last FY) Year 2 Year 3 

 20__ - __ 20__ - __ 20__ - __ 

Fatalities (Nos.) 
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Lost Workday Cases (Nos.) 

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 
respective year. Bidders are encouraged to also submit the RCA / incident investigation 
reports and the learning's implemented out of the above reported incidents 
 
4. Job Safety Plan/ Method Statement: 

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement 
detailing the execution philosophy (how the bidder intends to execute the Job/Project), 
identifying all key activities which are required to be performed by the Business Associate  at 
Site. Bidder to also list down all high-risk activities and provide the Hazard Identification and 
Risk Assessment (HIRA) for all such high-risk activities involved in the site work. 

(Use Method Statement template attached as Appendix 9) 

5.  PPE Requirement -  
 

Division/DISCOM Requirement Bidders Response 

The Bidder/Vendor shall ensure that all PPE of Approved 
standards as per CSM F8 – PPE Requirements shall be always 
available and shall be used by his employees with no 
exception whatsoever. Bidders to also ensure Standard PPE 
matrix of Tata Power to be followed for all activities. 

 

10% Buffer stock of PPEs to be provided by bidders at each 
circle to meet any contingency 

 

Bidder will ensure that sample PPEs to be 
submitted/approved by Safety Department along with EIC 
at the time of submission of Safety bids for evaluation 
In case bidder manpower found using substandard or any 
PPEs which are not approved by the Tata Power-Division 
/DISCOM representative, then Tata Power-Division 
/DISCOM will provide the same to manpower deployed at 
the cost of bidders. 

 

 
 

6. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of 
work-( ) 
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S. 
No. 

Vehicle 
No. 

Vehicle 
Type 

Location  EV/CNG/Diesel/Petrol Year Whether CNG 
endorsed on 

RC 
       
       

       

 

7. Crane Deployment-( ): Bidders to provide details of crane to be deployed during the execution 
of work as and when required. Bidders to provide approved new gen crane ACE Model SX150, 
ACE FX150 and Escorts Model TRX 1550. 

Sl No Crane No Location Year 

    

    

    

8. Training Records-( ): Bidders to provide training records of employees deployed for the 
execution of work during last one year. These training includes OHS (Occupational Health 
and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings 
imparted at their own facility, cost, and expenses. Bidders to provide the following details: 
 
Tata Power-Division /DISCOM Requirement Bidders Response 

Training records of employees at their own facility, cost, 
and expenses for last one year 

 

Training facility available with Bidders  
Future road map for enhancing the competency of 
workforce 

 

9. Rewards and Recognition-( ): Bidders to provide the details of process deployed in their 
organization for sharing and resolution of safety concerns raised by their employees. Also, 
bidders to provide the details of Rewards and Recognition process in their organization for 
safety to encourage the morale of their workforce. 

10. Management System Certification: - 
 

Sr.No Certification Yes / 
No 

If Yes,  
Year of 

Certification  

If No,  
Target date for 

Certification 
1 ISO 9001 
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2 ISO 14001 

3 ISO 45001 

4 Any other (Specify….) 

Note: Please attach certificates to support above. In case not accredited for above but applied 
for, application letters may be attached. 

 

CSM F7 Safety bid evaluation criteria. If any specific condition related to Contract is 
required to be conveyed to the Business Associate, Site safety team will attach the same 
as Annexure for specific conditions of job and submit it to contract team along with safety 
bid evaluation form. Commercial bid of Business Associate will be considered for 
evaluation by contract team only if Business Associate is qualified in safety bid. Site Safety 
Management Plan, defining the complete procedure of executing the job at site will be 
signed by the Business Associate and SCG after mutual agreement. Contract shall attach a 
copy of Site Safety Management Plan along with PO to the successful bidder.  

CSM F7 - Safety Bid Evaluation Criteria (For Information to BA-Not to submit by BA) (R6) 

Safety Bid Evaluation will be based on following parameters. 

Evaluation Criteria 

S. No. Description Max 
Marks 

Criteria for evaluation  

1. Qualification and Experience 
of manpower  

15 As per Clause No. 1 CSM F6 (R6) 

2. Tools and Tackles to be 
provided by bidder  

15 To be evaluated as per approved tool list of concerned 
departments. 

3 PPE Requirements 5 To be evaluated as per approved PPEs standard and PPE 
Matrix specified in CSM F8.(R6) 

4 Job Safety Plan/ Method 15 To be evaluated as per as per SOP/WI/HIRA  
5 Vehicle Deployment 5 Weightage will be given for CNG/Electrical Vehicles with 

endorsement of CNG kit on RC (R6) 
6 Crane and Mechanized heavy 

equipment Deployment 
15 Date of manufacturing or running hours or stipulated in 

laws.(R6) 
7 Training Records 5 Training records to be evaluated with evidence and scoring 

to be done as per availability of records 
8 Certificate Accreditation 5  ISO 9001-2.5 Marks  

ISO 45001- 2.5 Marks  
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three 
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9 Safety Initiative for learnings 
implemented in accidents in 
organization and work force 
(Fatal / Non-Fatal)  

15 Maximum 15 marks will be awarded for visible evidence in 
terms of safety initiative deployed based on learning of 
accident in organization and workforce in case of accident  

10 Rewards and Recognition 
Process 

5 Maximum 5 marks will be awarded for R&R process 
evidence  

Total  100  
Safety Records (Lag Parameter)-  

1. Fatal Accident (-) 10 
Marks 
for each 
case 
with 
max of 
15 
marks 

For any fatality in Tata power /Other company in Current 
and last three years 10 marks will be deducted with 
maximum up to 15 marks. 

For new entrant BA, these marks will be deducted for Past 
safety records.  

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage.  

2 LWDC (Non-fatal)  (-) 5 
Marks 
for each 
case 
with 
max of 
10 
marks 

For each LWDC (Non-Fatal) case in Tata power /Other 
company in Current and last years, 5 marks will be 
deducted with maximum up to 10 marks. 

For new entrant BA, these marks will be deducted for past 
safety records.  

If and BA found hiding such facts, then contract will be 
terminated immediately during the execution stage. 

Final Qualifying Criteria 
 

S. No. Description Max Marks Criteria for evaluation  
1. Qualified Bidders  More than 70 

marks  
Marks Obtained.  
60 Marks for New business-like Odisha Discom 
for one year from CSCC implementation date. 

 

  Minimum Requirement Weig
ht age 
(%) 

Score 
Obtained 

Manpower  

 

Safety Officer (1 
per 500 

Qualification - Safety Officer shall possess 
recognized degree in any branch of engineering 
with practical experience in similar industries of 
Min 2 years and Advance Diploma In Industrial 

5  
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workers) or as 
per requirement 

Safety by State technical board. (Each state 
government prescribes the qualification of safety 
officer.). Require knowledge of Local language.  

Experience- Minimum 2-year experience in 
relevant field as mentioned in the job in PR. 

Safety 
Supervisor (1 per 
work site up to 
max. 50 
workers) 

(For any specific 
& specialized 
work, site safety 
supervisor will 
be decided by 
SCG)(R6) 

Qualification- Supervisor shall possess ITI/ 
Diploma in relevant field. PDIS is desirable, but 
not mandatory. Require knowledge of Local 
language.  

Experience- Minimum 5-year experience in 
relevant field as mentioned in the job in PR. 

Training – Trained and certified by Tata power 
Skill development Institute or equivalent 
institute in relevant safety procedures. 

Note: On request of the Business Associate 
/Users -TPDSI should vet & certify the skilled & 
experienced Technician if Technical 
Qualification is not adequate. 

5  

Qualified 
Technician 
(Skilled workers 
as electrician, 
rigger, fitter, 
welder, cable 
jointer, line men 
etc.)  

Experience- Minimum 2-year experience (or 
experience prescribed by state government) in 
relevant field as mentioned in the job in PR. 

Training – Trained and certified by TPSDI or 
equivalent institute in relevant safety 
procedures. 

5  

Tools & 
Tackles 

Equipment /      
Machines/ Tools 
& Tackles (lifting 
and shifting 
tools) 

The list of Equipment /Machines / Tools and 
tackles to be used for job to be submitted by the 
Business Associate . 

Evaluation of the list will be carried out based on  

1) Suitability as per the relevant job 

15  
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CSM F8 - PPE requirements  

The Business Associate shall ensure that the following PPE of Approved standards shall be 
always available and shall be used by his employees with no exception whatsoever. • PPE 
shall be conforming to BIS/DGMS/DIN specifications, in good condition and shall be 
comfortable to his employees, when used. This is indicative. For better clarification refer PPE 
procedure- TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in 
detail.   

PPE Requirement 

1 All Business Associate ’s employees 
at site  

Safety Florescent Jacket (orange color), 
Safety helmet & safety shoes with 
composite or steel toe cap 

2 Workers mixing asphalt, cement, 
lime / concrete 

Safety goggle & protective 
Hand gloves and footwear, 
Nose mask. 

3 Welders / Grinders/Gas cutters Welding screen/goggles, safety shoes, 
leather hand gloves, aprons, leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective 
clothing. 

5 Electricians / Linemen Rubber hand gloves with correct voltage 
rating and expiry date normally one year 
from Manufacturing date-( ) & Electrical 
resistant shoes, Safety helmet with 
induction strip to alert about presence of 
voltage for those linemen who climb the 
poles or work on electrical equipment 

6 Workers working at a height of 1.8 
Meter or above. 

Double lanyard full body harness, fall 
arrestor and safety net made of reinforced 
nylon fiber ropes firmly supported with 
steel structures, Work positioning 
attachment 

2) Make and age of the tools from 
authorized agencies defined by the user. 

3) Certification by the competent authority 
of respective state. 
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PPE Type and Testing Frequency 

Sl. 
No. 

Name of PPE 
IS / EN 

Standard 
Testing Frequency Remarks 

01 
Leather Safety Shoes 
(Color – Black) with 
PU toe cap.  

IS:15298 
(Part-2) 

Monthly and visual check 
every day for any crack or 
damage in the leather or sole. 

 

02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for non-
Electrical work 

IS:2925-
1984 

Monthly and visual check 
every day for any crack in 
shell.  

 

03 Full body harness 
(Safety belt) 

EN 361 
Monthly and visual check 
every day of the bends and 
the harness. 

 

04 Electrical Safety 
Gloves  

EN: 60903 
CE marked 

Weekly and visual check for 
any crack and blow test 
before every work. 

Manufactured 
not beyond 12 
months.   

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual check 
every day for any crack in 
shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

06 Fireproof jacket for 
chest protection   Monthly and visual check 

every day.  

07 

Safety helmet with 
induction Strip for 
linemen and working 
for electrical work-
Class E 

EN 
397/2012 

Monthly and visual check 
everyday 

Induction Strip 
alerts presence 
of voltage 

08 

Shorting clamps, 
crocodile clamps, 
Discharge Rod and 
Neon tester 

 Monthly and visual check 
everyday 

For discharging 
the residual 
voltage and test 
before touch 

 

Pictorial View of PPEs for reference purpose 

Sl. 
No. 

Name of PPE 
IS / EN 

Standard 
Picture 
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01 
Leather Safety Shoes 
(Color – Black) with 
PU toe cap.  

IS:15298(Part-2) 
and with test 
report of 
electrical 
resistance.   

02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for 
Nonelectrical work 
and electrical work 

IS:2925-1984/ 
EN 397/2012 

 

03 

Full body harness 
(Safety belt) 

The straps at shoulder 
and thigh shall have 
full pad for comfort. 
The back shall be so 
designed that harness 
straps do not tangle 
with each other. 

EN 361:2002 

EN 358 : 2000 

IS: 
3521:1991/2002 

 

 

 

 

 

 

 

04 

Electrical Safety 
Gloves – Composite 
type Soft electrical 
gloves as per size of 
individual.  

EN: 60903 CE 
marked 

 

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked (Visor) 

 

06 
Fireproof jacket for 
chest protection  
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08 
Reflective jacket to 
each workman 

As per Tata 
Power standard 

 

                                  These pictures are indicative. Actual product may vary. 
Note:  

1. Any other Personal Protection Equipment required beyond above list will be according 
to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 
SAFETY group of company.  

3. Safety Representative of the BA must maintain the record of the availability, condition 
and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 
standards. 

5. Company may revise or add the above list of PPE and their specifications as and when 
feel necessary. The information about new specifications /models will be circulated by 
the Engineer In-charge (EIC), which shall adhere by the business associated in the 
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for 
implementation. Any delay will be treated as non- compliance / safety violations.  
 

CSM F9 - Site Safety Management Plan / Method Statement 

Site Safety Plan / Method Statement (Template) 

This Method Statement describes the specific safe working methods which will be used to 
carry out the described work. It gives details of work procedure with control measures to 
counter health and safety issues related to this work. The listed content of this Method 
Statement can be changed/modified subjected to job scope / specifications, but task specific 
method statement once finalized & approved, that should not be modified during work 
execution without permission from the approving authority.  

 
Project/Job Name  

Scope of work: -  

Drawing References: -  
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Detail of Sub Business 
Associate s involved: -  

 

Method Statement Prepared By: - 
Designation: - (e.g., Site Manager) 
 

Signature 
 

 

Date 
 
 

 
1.0 Introduction (Describe purpose of the work, give details of type and scope of work being 
carried out) 

 
 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be carried 
out) 

 
 

  
3.0 Safety Document /Specific Approval Required (Details of any safety documents or 
specific approval i.e., Client specific approval required to undertake the work) 

 

 

 

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles 
and responsibilities of all personnel involved in activity i.e., Site management staff including 
sub-Business Associate s’ staff, Project Manager/Site Manager of principal Business Associate 
, Sub Business Associate  Site Manager, Project Engineer, Safety officer, Competent 
Supervisory Staff etc.) 
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of 
those operational sequences and responsible supervisor must verify their competency prior to 
their engagement in operation. 

 6.1 Pre-Working Checks 

 

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific 
operational equipment, test kits, lifting resources, Details of materials to be used in operation, 
including any reference to COSHH assessments in case of use of any chemicals, Details of the 
manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower, 
Business Associate s. Details of plant, tools, and equipment to be used for the work, including 
the availability of relevant statutory documents, checks or inspections etc. Details of fencing, 
barriers, cones, chains, dangers notices, warning signs etc. 

Tools required for work: 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     
2     

3     
4     
5     

6     
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7     

8     

9     

10     
 

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology 
in a sequential manner, including any reference to any identified operational restraints. Also 
refer here sec. 5.0 responsibilities part for every step of work sequence). 

S. 
No Activity Details of job 

sequence Risk Involved Control 
Checks 

1.      

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work: Those checks to be 
carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist 
of certain operational checks and once those completed satisfactory, PTW (if applicable) to be 
closed and isolation arrangements to be restored by removing barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix 

      Attachment: - Specific Risk Assessment 

In addition, please provide below control measures in risk assessment (as applicable). 

Fall Protection 
Measures: (Where 
Work at height 
cannot be avoided) 
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7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of 
emergency situation i.e. electrical supply restoration. In addition, emergency response provisions 
i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency 
response also to be considered during emergency planning. 
8.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste 

disposal processes and or housekeeping activities, Details of environmental impacts and 
control measures. 

 

 

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job 
 

Safety Helmet / Hard Hats  Safety Shoe / Safety Boots  
Gum Boot  Double Lanyard Safety Harness with 

work positioning attachment 
 

Electrical Hand gloves   Other hand gloves  
Eye protection  Respiratory protection  
Ear Protection  Electrical Arc flash suit  
Chemical resistant suit  Reflective Jackets  
Any Other  Any Other  

10.0 First Aid facilities and Nearby Hospitals Details 
 Name of On Site First Aider 
 First Aid Box Location 
 Location of nearest hospital 

 11.0 Occupational Health, Fitness and COVID-19 related Preparedness:  

Control Measures for 
Electrical Hazards  

 

Others Hazard if any 
(please provide 
details) 

  

Hazardous 
Substances to be 
used in job: 
(Attach MSDS if 
required) 
 

 

Y/N Y/N Y/N Y/N Y/N Y/N Y/
N 
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4.3 Contract Award - refer CSM F5 Process Flow Chart for issuing RFQ and PO. 

 
 

 Please give a brief writeup / methodology of your organization’s plan to avoid 
impact of the COVID-19 pandemic at Tata Power working site. 

 Please give brief details of occupational health and hygiene related interventions 
planned by your organisation to ensure good health and fitness of workforce at 
Tata Power site. 

At the time of raising PR, Order Manager along with safety Head -
Division will decide the type of job (High Risk /Medium/ Low Risk) 

Start 

Contract department will evaluate commercial bids of only 
safety qualified bidders  

Contract department to attach copy of Site Safety 
Management Plan and Annexure A with the PO 

Stop 

Contract department 
will attach Safety 
Terms and Conditions-
CSM-FM2.Safety bid 
will not be evaluated. 
(Safety bid Submission 
not required) R8 

YES 

Is the Job High 
/medium Risk? NO 

Safety Bid Document will be attached by Contract department 
along with the RFQ.  

Contract department 
will attach Safety Terms 
and Conditions-CSM-
FM2. (Safety bid will be 
evaluated.) R8 
 

SCG will carry out safety bid evaluation assessment, conduct 
site visits if required and submit evaluation result to 

Contract department as per CSM FM7 
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4.4 Capability Building: Safety Training and capability building of workforce is a major 
component of safety management program. All training required must be provided and 
documented as specified by Tata Power and Indian Regulations. Tata Power Division 
/Discoms Safety department will audit Business Associates training and related 
documentation to assure its adequacy. 

4.4.1 Before issuing gate pass:  
For Odisha Discom/New Business: All Tata Power Business Associate  and sub Business 
Associate  workforce is required to attend Site Safety Orientation Training to receive a Safety 
Training Card, which is required to obtain a Gate Pass to the site, prior to entry. This Safety 
Orientation Course will be for duration of minimum half day. The information provided during 
the orientation will include, but is not limited to Job rules, personal safety, and conduct, 
Hazard’s reporting, reporting of injuries, Emergency procedures, Safety Activities and 
Program including disciplinary measure and incentives, Critical safety procedure relevant to 
the job 

 
For Tata Power Divisions: All Tata Power Business Associate  and sub Business Associate  
workforce is required to attend L1 Training to receive a Safety Training Card, which is required 
to obtain a Gate Pass to the site, prior to entry.  
 

4.4.2 Before start of actual work:  
 Appropriate practical training such as SHE L1, L2& L3 is given to ensure that a 

jobholder, either supervisor or worker, is competent to do his/her job safely. The skill 
training is provided through TPSDI, and other agencies authorized by Tata Power on 
the list of 15 critical Safety procedures mentioned under safety procedures. Duration 
of course is as specified by Division/Discom 

 Business Associate shall ensure that concerned workmen are provided with adequate 
training before he/she is allowed to execute the work. An evaluation test will be 
conducted after the completion of the training. Those employees who meet the 
minimum required competency will be provided with Certificate (Card), which will be 
valid for 3 years, post which the workmen have to reappear for assessment. 

 If the workman is not able to qualify the assessment, he/she will be given 3 additional 
attempts to clear in 3-month time failing which he/she will not be allowed to work in the 
Division /Discoms.  

 After expiry of Certificate or Training /Competency Card again one day recertification 
of L1, L2 and L3 skill training will be provided.   

 Quarterly /Half yearly(For Odisha and New business) Revalidation Test - “SHE L1 
Revalidation test” will be conducted for the Business Associate ’s employees to 
revalidate their safety awareness and knowledge.   

 Order Manager and Safety In charge of the Division/Site /Plant will conduct a 
Competency Assessment of all workforces, going to be deployed at site / plant for high-
Risk job. 

 The Contactor shall bear the conveyance and food expenses of his staff for attending 
training sessions and capability building sessions in new business-like Odisha Discom.  

 The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, 
salaries/wages, boarding and lodging of his staff for attending training sessions and 
capability building sessions. These trainings are offered on nominal chargeable basis 
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payable by Business Associate and rates shall be decided by TPSDI from time to time in 
case of training trough TPSDI. Generally, L0 is of one day, L1 is for 2 days for each critical 
procedure and L3 is for one day. Around Rs 700+GST is approx. cost /Day/Candidate.  

 Competency assessment of all critical workforce to be carried out for all who has taken 
L2 training.  

 

4.4.3  Recognition to the Prior Learning in Safety 

If “Order Manager” recommends and “Head of the Safety Department of Discom” is 
satisfied with the safety knowledge and competency of the employee of Business Associate 
, a test may be conducted by Tata power Skill development Institute/ other recognized 
institute to assess the prior learning in safety. If employees of the Business Associate s pass 
in such test, he will be exempted from appearing in SHE L1 training. This assessment is on 
nominal chargeable basis and rates are decided by TPSDI from time to time. 

4.5 Managing Work:  
Order Manger shall - 
1) Comprehensively assess and ensure field Safety implementation against Contract 

requirements and the Safety Management Plan. 
2) Maintain a follow up process that drives continuous improvement in Safety 

practices and avoids repetition of common errors. 
3) Order Manager and BA should aim at optimizing Safety performance of the 

Contract by working in a collaborative manner during the execution of the work. 
This can be achieved by: 
• Ensure that potential safety hazards are identified and controlled before any 

contracted work starts. Hazard identification should be conducted using 
multi-disciplinary teams which includes members from competent safety 
professional/execution team/competent BA supervisor & workforce to 
understand and identify project-specific safety hazards. 

• Monthly inspection and replacement of damaged Personal Protective 
equipment -PPE & Critical Equipment, lifting Tools & Tackles and hand tools 
used at site. 

• PTW - PTW procedure must be adhere and implement at site.  

• Reviewing the Safety Management Plan (CSM F9– Site Safety Management Plan) 
before each stage of work begins. 

• TBT & Mass Meeting: Every day Tool box talks to be conducted based on 
JSA/SOP with maximum participation of BA Workforce & Safety points to be 



 
The Tata Power Company Ltd  

 

 

Appendix 2 to CSCC  
Safety Terms and Conditions 

Document No. 
TPSMS/GSR/STC/009 REV 06 

Date of Issue: 01/03/2024 

 

 
 

   Page | 32 
 

shared by BA employee & line manager and 100% participation of BA 
employee & workmen in to mass meeting/communication.  

• BA Self safety audit: BA Safety Supervisor will carry out daily safety audit and 
inspections of tools, tackles, equipment and PPEs. They will identify and help 
in correcting the unsafe acts and unsafe conditions created while executing 
job at site with the help of BA’s supervisors.  

• All respective Critical safety Rules & Procedures and General safety Rules & 
Procedures to be use and implement at site during job.  

• "Suraksha Samwad” also known as Safety Interaction is a proactive safety 
initiative. In this program, leadership engages with BA workmen and 
employees in a scheduled 30-minute session to discuss and observe safety 
practices in the workplace. 

• Reporting safety observations by BA employee: This involves the active 
participation of the workforce in identifying and reporting safety 
observations, which can help prevent accidents and improve safety 
performance. 

• Felt Leadership for Business Associates Proprietor /Co-ordinators: This program 
aims to develop leadership skills within the Business Associates Proprietor/Co-
ordinators. It encourages individuals to take ownership of their work and 
fosters a culture of responsibility and accountability. 

• Behavior based safety program (Jivan Ki Aur): It aims to create regular awareness 
among all ground staff. It seeks to sensitize them, establish relationships, 
foster teamwork, enhance communication, motivate and empower everyone, 
promote good health, and enable a happy and safe life. The program will 
cover various activities such as morning meetings, home visits, personal 
meetings, group meetings, short training sessions, games, and other forms of 
engagement. 

4.6 Periodic Evaluation:  
 

1. During the time of job execution, regular site inspection will be carried out by the Tata 
Power-Division /DISCOM officials mainly Line manager (R6) to evaluate monthly safety 
performance of the Business Associate  as per CSM F11 Safety Performance Evaluation 
Report (R6) and monthly score will be maintained by the Order Manager. Violations will 
be dealt as per CSM F12 Safety Violation Penalty Criteria. Please refer CSM F10 Process 
Flow Chart for Safety Performance Evaluation. Percentage of retention amount is usually 
mentioned in safety terms and conditions. 
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2. The evaluation criteria include Lead Indicators such as percentage of workers trained in 
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-
days lost.  

3. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension from PO completion date shall be given to the Business Associate, if such delays 
are attributable to Business Associate. 

4. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, 
statutory, and additional mutually agreed settlement charges imposed by the appointed 
committee by Division Chief/CEO.  This charge is over and above the retention amount. 
The committee will finalize penalty amount based on factors such as advice by statutory 
authorities, contract value and impact of accident etc. 

5. Order Manager, Head of Business and functional Chief have the authority to terminate 
the contract as per CSM F12 Safety Violation Penalty Criteria Through contract 
department. 

6. Site contract team will arrange Quarterly meeting with Order Manager to take feedback 
for Safety performance of Business Associates In-turn Site Leadership and Site Contract 
team will give feedback of safety performance so as to take Corrective actions (R6). 

7. CSM F11 Safety Performance Evaluation Report (R8) to be used to evaluate Star Rating 
of Business Associate for lead & Lag Indicator.   
 
 
4.6.1 Safety performance retention: A certain percentage of the bill value will be 

retained against every running bill as safety performance retention. The amount 
will be released with the last invoice or every six-month based on Safety 
Performance Score of Business Associate s.  The retention amount will be 
calculated based on contract value as below.  

Risk Category Contract Value Retention Amount (%) 
Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 2.5 
Very high/High risk job/ Medium Risk jobs 10 – 50 Lakhs 2 

Low/Very Low Risk jobs 10 – 50 Lakhs 1 
Very high/High risk job 0.5 to 10 Cr 2 

 Medium Risk jobs 0.5 to 10 Cr 1.5 
Low/Very Low Risk jobs 0.5 to 10 Cr 1 
Very high/High risk job >10 Cr 1.5 

 Medium Risk jobs >10 Cr 1 
 

1. The safety retention amount will not be applicable if there is clause of Contract 
Performance Bank Guarantee (CPBG) and safety performance of Business Associate is as 
per desired criteria.  

2. If safety performance of Business Associate  is not as per desired criteria (as per Appendix 
10 – CSM F10 – Process Flow Chart for Safety Performance Evaluation and Appendix 11: 
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CSM F11 - Safety Performance Evaluation Criteria-then safety retention percentage as 
mentioned in table above will be deducted from running bill.    

3. Bidder to give understanding that if there are any deductions required to be made for 
safety non-performance as per the Safety Performance Score, then Tata Power shall 
recover any such deductions against safety non-performance directly from the monthly 
bills / final settlement or it shall be within its right to recover such sum from accounts 
payable or the CPBG or the retention of the Business Associate  available with Tata Power 
for the said contract between the Business Associate  and Tata Power.   

4. The retention amount against non-safety performance saved and Penalty will go to a 
separate Safety Improvement Fund.  

5. For the contract value of more than Rs 1 Cr or contract duration more than 12 months, 
the retention amount shall be released half yearly based on safety performance. For all 
remaining contracts, the retention amount will be released with the final bill. 

6. Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered 
at the end of the job if the contractual safety performance score is 100% 
 
 
 

CSM F10 – Process Flow Chart for Safety Performance Evaluation 

 

  
Start 

Safety Performance Score will be assessed every month 
and records will be uploaded/maintained   by "Order 

Manager” in SAP / CSM- F-11 Safety Performance Score 
sheet 

A certain % of each running bill will be retained as 
Safety   Retention amount as per clause 4.6 

Is the   average 
Score (at the end 

of Contract) 
=100%? 

Yes 

Release the Safety 
retention amount     + 1 % 
of bill  amount as bonus  

No 

Release complete 
retention amount 

Stop 

Is the   average 
Score (at the end 
of Contract) ≥95 

%? 

Is the average 
Score (at the 

end of Contract) 
between?  

 50*/70 -94 %? 

No 

Retention 
amount to 

be released 
on pro rata 

basis. 

Vendor 
not to 

be 
consider

ed for 

Yes Yes 
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  CSM F11 - Safety Performance Evaluation Criteria (R6) 
Safety Performance Evaluation Report- CSM F11 

BA field safety audit (Safety Performance Evaluation for BA). 
Division   Function   

Name of BA   Month   
Nature of 
Work 

  PO   

  A. Lead Indicators   
100 

(for star rating score will 
dividend scale of 2.5) 

0 

    UOM Target 

Actual 
score 

for 
the 

mont
h 

1 

% of employees certified in 
Skill development institute/ 
authorized agency/Card 
issued.  

% 
Workforce 
covered 

100% 
51% 
to 

99% 
50% <50% 

  

  Score   10 Pro-
rata 

5 0 
  

2 Business Associate Safety 
Field Audit score 

Severity 
score 

2 to 
3 

3 to 
4 

>4   
  

  Score    10 5 0     

3 

Monthly inspection and 
replacement of damaged 
Personal Protective 
equipment -PPE by 
contractor(Safety shoes, 
Induction helmet, full body 
safety harness with work 
positioning lanyard, rubber 
insulated gloves, reflective 
jacket etc.as per Job 
requirement)  

% of total 
workforce 100% 

99% 
to 

50% 
<50%   

  
  Score    10 5 0     

4 

Monthly inspection and 
replacement of damaged 
Critical Equipment, lifting 
Tools & Tackles and hand 
tools used at site by BA 
(Neon Tester, Discharge rod, 

% Total T&T 100% 
99% 
to 

50% 
<50%   
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ladders  Vehicle, Tools & 
tackles carried out and 
defective equipment 
replaced as required.  

  Score   10 7 0     

5 

Unsafe Conditions/Acts 
(Potential Hazards), near 
miss(Close calls), minor 
injury(First aid cases and 
MTC) cases reported 

Observation 
/ Nos of 
workforce 

0.50 0.25 <0.25   

  
  Score   10 7 0     

6 
 Monthly R&R for 
workforce along with Tata 
power reparative monthly  

% of total 
workforce 

10% 5% 0   
  

  Score   10 5 0     

7 

Nos of workforce covered 
under program under Jivan Ki 
Aur/Ghar se Ghar 
tak/Surkhshit Pariwar ki aur 

% of total 
workforce 10% 

5%-
10%  

      
  Score    10 0       

8 

Safe (designated way) 
Disposal of Waste 
generated, Records of 
waste (Hazardous Waste – 
Oily cotton waste – E- 
waste etc.) generation. No 
effluents to 
drain/discharges to ground 

  YES NO     

  
 Score  10 0    

9 

Daily Toolbox talk and 
Weekly Mass 
communications covering 
100 % workforce and 
records maintained or 
not(R6). 

% of total 
workforce 100% 

50-
100
% 

  

 
  Score   10 5       
        

10  
Check for housekeeping at 
site(R6) At least 3S. YES NO   

 
 Score  10 0    
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B.  Lag Indicators   

50 
(for star rating score will 

dividend scale of 2.5) 0 
      Target     

1 Number of Fatalities   0 >0       
Score Score   30 0       

2 No of LWDC - Reportable   0 >0       

Score Score   10 / 
20* 0   

    
3 Major Fire   0 >0       

Score Score   
10 / 
0* 0   

    
  Total score   150 0 

  * Odisha         % 0 
 

CSM F12 - Safety Violation Penalty Criteria 

Major Violations and Escalation matrix- 

 

Legend Action to be Taken Responsibility Penalty 
(INR) 

Repeat 
Violations 

Consequence of safety violation observed not related to 
incidents or accidents 

Violations 

Sl. No. Safety Violation 1st 2nd 3rd 4th Subsequent 
violation 

1 Working without required PPE such as 
Helmet/gloves/safety shoes/Safety harness etc. 

A B C D Will Attract the 
same penalty 
as 4th violation 2 Working without proper tools and tackles A B C D 

3 Poor or bad condition of   Crane/Hydra/Vehicle 
and/or Incompetent driver and/or helper). 

B C D E Termination of 
Contract and 
blacklisting 
after repetition 
of violations (3 
to 4 times as 
the case may 
be) 

4 Improper Working at Height B C D E 
5 Untrained /unauthorized workman engaged in 

high-risk jobs 
B C D E 

6 Violation of SOP or WI or LOTO C D E  

7 Working without PTW or LC / Without 
authorization / Without creating Safe Zone 

C D E  
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A Levy of Penalty Order manager / EIC 5000 The no. of 
repeat 
violations shall 
be calculated 
cumulative 
during the FY 
and deduction 
will be done 
from the 
monthly 
bills.(R6) 

B Memo to BA and Levy of Penalty  Order manager / EIC 10000 

C Memo to BA and Levy of Penalty Order manager / EIC 25000 

D Memo to BA and Levy of Penalty Order Manager / EIC 50000 

E Memo to BA, Levy of Penalty, 
Termination of Contract, Blacklist 

Order Manager / EIC 100000 

 

Other Violations and Penalty 

Penalty shall be imposed on the Business Associate s under the following circumstances for 
breaching the contractual agreements. The list is not exhaustive, but indicative. 

Sl. 
No
. 

Description of Violation 
Severity 

Penalty 
(INR) 

1.  Unhygienic/Bad condition of PPE   2 500 

2.  Unsafe Act/Condition of Severity 4  4 4000 

3.  Unsafe Act/Condition of Severity 5 5 5000 

4.  No Earthling of Electrical equipment 5 5000 

5.  Working without efficient supervision 4 4000 

6.  Non-reporting of incidents  3 3000 

7.  Starting the job without Toolbox Talk  4 4000 

8.  
Electric cable tied with metal wire / Use of damaged electrical 
cable / Use of two core cable 

3 3000 

9.  Rubber mat not available in front of electrical panels. 3 3000 

10.  Inserting naked wire into the socket instead of a plug 5 5000 

11 Inflammable materials stored inside PSS/FCC/Distribution Room 5 5000 

12 Water accumulation found near electrical panels / equipment 5 5000 

13 
 

Grinding wheel/ Coupling/ Piling winch/other rotating parts 
without guard 

4 4000 

 14 Inadequate illumination of working area 3 3000 
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15 
Bringing inside PSS/FCC or any other work area any chemicals 
without approval. 

5 5000 

16  
Loose materials in work area which can fall down or fly during a 
storm 

5 5000 

17 
Misusing emergency facilities like fire hydrant line/ hose box/ 
spray system/ eye wash etc. 

3 3000 

18 
Entering restricted areas like switch yard, hazardous material 
storage room etc. without authorization 

3 3000 

19 Not using 24 V lamp inside confined spaces 3 3000 

20 Bypassing/overriding safety interlocks 5 5000 

21 
Working besides road without proper barricading and monitoring 
of traffic 

5 5000 

22 
Smoking in prohibited area (Closed Go-downs, Storage of 
flammable material, Storage of Gas cylinders, PSS , Offices etc.) 

3 3000 

23 Improper stacking of materials in Storage Yard 4 4000 

24 Sleeping at workplace 3 3000 

25 First aid box not available / in locked condition 2 2000 

26 
Appointment of subBusiness Associate  without his Safety Bid 
Evaluation and/or without the permission of engineer in charge 
or Order manager. 

5 
5% of 
order 
value 

27 

Bad Housekeeping with respect to TPSMS/GSP/GHK/022 
 1st Instant 
 2nd instant 
 3rd instant 
 4th instant 
 Subsequent instants 

2 

 

 1000 
 2000 
 5000 
 10000 
 10000 

28 

Violations related to vehicles with respect to TPSMS/CSP/RSP/015. 

 Parking without wheel choke 
 Parking in undesignated area 
 Heavy vehicle without helper or co-driver 
 Seat belt not available / not used 
 Driver without license 
 Heavy vehicles without reverse horn 
 Using mobile phone while driving 
 Lights/mirrors not working /broken 

3 
1000 per 

each 
violation 
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28 

Violation in Gas cutting and Gas cylinder handling 

 Cylinder valve without guard 
 No flashback arrester 
 Leaky DA/Oxygen hose 
 Cylinders not kept in secured manner 
 Cylinder trolley not available 
 Cylinders are transported by manual rolling 

5 
2000 per 

each 
violation 

29 

Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005 

 Hook latch missing 
 Load raised or swung over people or occupied areas of 

building 
 Persons standing within the swing area of the crane 
 No barricading of crane working area 
 Use of damaged lifting tools and tackles 
 Lifting tools and tackles not tested / Test certificate 

expired 
 Crane operator without proper license 
 Angular loading 
 Lifting / shifting heavy material without guide rope 
 Using mobile phone during loading and unloading jobs 

5 
2000 per 

each 
violation 

30 

Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007 

 Unstable scaffolding/nonstandard Scaffolding in use  
 Handrails/mid rails/toe guards missing 
 Safety harness not anchored on fixed structure 
 Opening found in working platform 

5 
2000 per 
violation 

31 

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002 

 

 Loose material falling into excavated pit 
 Water logging in excavated pits / trenches 
 Inadequate or no barricading 
 Undercut / cave in found on sides of excavated pits 

4 
2000 per 
violation 

32 
Caution boards, danger signs (luminescent /red) along with 
emergency contact number are not found displayed. 

3 3000 

34 Spillage of hazardous material/chemicals during transportation  4 4000 
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Penalty for Incidents / Accidents-( ) 

Consequence of incident / Accident Incident / Accident  

Action 
Required 

Sr.No. Type of Injury 1st 2nd 3rd 4th 
1 Major Injury (Bone injury or burn 

or hospitalization >48 hrs.)  Non-
fatal 

F F G G 

2 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.) Non-
Fatal (Two or more non-Fatal in 
one event) 

G G H   
Intolerable 

3 Single fatality G H  
4 Multiple fatalities (Two or more 

fatalities in one event). Anywhere 
in Tata power.  

H  

 
 

Legend Action to be taken Responsibility Penalty (INR) The no. of 
violations 
shall be 
calculated 
cumulative 
during FY and 
deduction 
will be done 
just after 
Consequence 
of incident / 
Accident(R6) 

F Memo to BA and Levy 
of Penalty 

Order 
Manager/Engineer in 

charge 

200000 

G Memo to BA and Levy 
of Penalty 

Order 
Manager/Engineer in 

charge 

500000 

H Memo to BA, Levy of 
Penalty, Termination of 
Contract and 
Blacklisting the BA 

Order 
Manager/Engineer in 

charge 

1000000 

 

5.0   Tools and Tackles 

5.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order 
Manager and safety Officer. 

5.2 Vendor must submit a valid Certificate from Competent person under the Factories 
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D 
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Shackles, chain Block, wire ropes etc.). 

5.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency 
authorized by Tata Power Division /Discoms. Electrical power must be taken though 
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in 
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA and 
ON/OFF switch, shall be used. 

5.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site 
should only be done with concurrence of the order Manager / Head Safety. 

 
6.0   Site Safety Rules and Procedures:  

The work in the safest possible manner can only happen when it has been carefully 
planned and all applicable procedures are followed. The Tata Power Safety Procedures 
are derived from Tata Power best practices and the applicable Government acts 
regulations. In each case, the most stringent regulation is used. All safety rules and 
procedures developed from time to time shall be mandatorily followed by the vendor and his 
employees while working at Site. 
 

7.0   Critical safety Rules and Procedures:  

Following is the list of Tata Power’s critical Safety Rules and Procedures. Business 
Associate shall refer to approved Rules and Procedures for detailed requirements and 
ensure conformance 

7.1 Lock Out and Tag Out Procedure. 
This procedure is intended to be used for the protection of Personnel while servicing 
or performing maintenance on distribution network/ equipment / pipeline / vessel / 
process systems.  This is a general procedure that shall be used as the minimum 
requirements for isolation of equipment, pipelines, machines, system from all possible 
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed 
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy. 
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 

7.2 Excavation Safety (Shoring and Sloping) Procedure 
This procedure is developed to cover the safe practices required for shoring and 
sloping in excavation and trenching jobs. This procedure is developed to establish 
mandatory requirements for practices to protect personnel, property and equipment 
from hazards associated with above activities. For complete procedure kindly refer 
Procedure Document No TPSMS/CSP/EXS/002 

7.3 Confined Space Entry Procedure: 
This procedure outlines the steps required to perform the confined space entry and to 
protect personnel from the hazards of entering and conducting operations in confined 
spaces. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/CSE/003.  

7.4 Working at Height Procedure: 
This procedure describes the rules and procedures to protect employees from the 
hazards of working at heights. This procedure is developed to cover the safe practices 
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required for Working at Heights. This procedure is developed to establish mandatory 
requirements for practices to protect personnel from hazards associated in this area. 
For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/WAH/004. 
 

7.5 Heavy Equipment Movement Safety Procedure. 
Heavy equipment lifting and movement is an activity involving loading, unloading, 
storage and movement from one place to another including lifting and erection or 
repairing of equipment with cranes or hoists.  Material, machinery and equipment 
handling operations are being carried out by large capacity cranes and hoists, which 
make the job safer and faster.  This procedure addresses the hazards and precautions 
associated with such equipment and their use. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/HEMS/005. 

 
7.6 Mobile Crane Safety Procedure. 

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile 
cranes pose a severe hazard to operators and nearby workers and property.  Many 
types   of cranes, hoists, and rigging devices are used for lifting and moving materials.  
To maintain safe, appropriate standards must be adhered to and only qualified and 
licensed individuals shall operate these devices. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/MCS/006. 
 

7.7 Scaffold Safety Procedure. 
This procedure is developed to provide information on the safe erection, use, 
dismantling and maintenance of access scaffolding in the workplace. It is developed 
to establish mandatory requirements for practices to protect personnel from hazards 
associated with erection, use and dismantling of scaffolds. For complete procedure 
kindly refer Procedure Document No –TPSMS/CSP/SCAF/007. 

 

7.8 Permit to Work Procedure. 
Given the inherent hazards of the power generation and distribution industry, a 
significant number of TATA POWER operations and installations are critical. Work 
Permit (WP) System is an essential element in controlling the workplace risks in an 
effective manner. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/PTW/008. 
 

7.9 Job Safety Analysis (JSA) Procedure. 
This objective of this procedure is to have a task-based risk assessment process in 
place that identifies, evaluates and controls the risks associated with work activities, 
and as a result, prevents those involved in the task or those potentially affected by the 
task, from being harmed. For complete procedure kindly refer Procedure Document 
No- TPSMS/CSP/JSA/009 REV 01.  
 

7.10  Electrical Safety Procedure. 
The objective of these standards is to specify minimum mandatory requirements and 
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’ 
regarding operation maintenance and testing of electrical equipment. For complete 
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010 
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7.11  Fire Safety Management Procedure. 
Objective of This standard is to specify the minimum mandatory requirements and 
advisory guidelines to ensure prevention of fire related incidents and managing / 
controlling their impacts if they do occur. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/ELEC/011 

7.12  Hazard Identification & Risk Assessment (HIRA) Procedure:  
Objective of this procedure is to define guidelines for Hazard identification, Risk 
assessment and determination of controls. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/HIRA/012. 

7.13  Management Of Change (MOC) Procedure: 
The objective of this document is to establish the procedures necessary to ensure that 
HSE risks are managed to an acceptable level in Tata Power Management of Change 
(MOC) process. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/MOC/013. 

7.14  Pre-Start-up Safety Review (PSSR) Procedure. 
Objective of this procedure is to provide guidelines for safe initial startup of a new 
facility or restart of a modified facility. The PSSR process verifies that the new/modified 
facility meets the original design and operating parameters. The intent is to prevent 
incidents caused by inadequate, incomplete, unauthorized design, construction, 
installation, and/or commissioning. For complete procedure kindly refer Procedure 
Document No - TPSMS/CSP/MOC/014. 
 

7.15  Road Safety procedure:  
To provide Safety Rules for road travel management and safe usage of all types of 
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees 
or Business Associate s. For complete procedure kindly refer Procedure Document No 
- TPSMS/CSP/RSP/015. 
 

8.0  General safety Rules and Procedure: 
 

8.1 Lift (Elevator) Safety Procedure: 
To provide safe operating procedure for taking control of lift car before entering and existing 
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document 
No – TPSMS/GSP/LIFT/001, 
 

8.2  Working on conveyor belt Procedure: 
This procedure is developed to cover the safe practices required for Working on 
live equipment and to protect personnel from hazards associated with it. For 
complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/CONV/003 

8.3 Batteries Handling & Disposal 
To provide procedure for recycling and / or safe disposal of used / waste batteries 
in compliance with all legislation. For complete procedure kindly refer Procedure 
Document No – TPSMS/GSP/HAZM/003 

8.4 Material Handling and Storage Procedure:  
The purpose of this document is to provide procedures to assist the safe handling 
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of materials (manual handling and mechanical handling). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/MATL/004. 

 
8.5 Office Safety Procedure: 

The objective is to provide a safe working environment to those working in office 
premise, who may be exposed to emergency situations and other chronic / 
cumulative risks that may arise due to various reasons of unsafe act, unsafe 
condition, fire and  or pandemic crisis like COVID-19 etc. For complete procedure 
kindly refer Procedure Document No -TPSMS/GSP/OFS/006 
 

8.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure): 
The objective of this procedure is to define the minimum requirements for testing 
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer 
Procedure Document No - TPSMS/GSP/ELCB/008. 
 

8.7 Occupational Health & Safety Legal Compliance Procedure: 
Objective of this procedure is provide guidelines for compliance of Occupational 
Health & Safety (OH&S) legal requirements and all ratified protocols and 
agreements are incorporated in Tata Power Safety Management System (SMS). 
For complete procedure kindly refer Procedure Document No - 
TPSMS/GSP/LEGL/009. 
 

8.8 Incident Reporting & Investigation Procedure: 
Objective of this procedure is to outline the process for reporting, recording and 
investigating an incident, recommending corrective and preventive actions and to 
communicate the lessons learned to prevent recurrence of similar incidents. For 
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011. 
 

8.9 Business Associate Safety Management Procedure. 
The purpose of this document is to engage with Business Associate s in a way to 
create safe work environment for everyone working for Tata Power. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/CSM/015. 
 

8.10  Tree Trimming Procedure:  
The objective of this procedure is to define guidelines and minimum requirements for Tree 
trimming. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/TTRM/017 
 

8.11  Safe Lone Working Procedure: 
Objective of this procedure is to lay down guidelines for reduction and safe 
managing of any additional risk arising from lone working. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/LONE/019. 

8.12  Good Housekeeping(5S) Procedure: 
Objective of this procedure is to explain the meaning, importance and provide 
guidelines for implementation of Good Housekeeping(5S) at workplaces across 
organization. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/GHK/022.   
 

8.13  Personal Protective Equipment: 
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This procedure describes the basic requirements, applicability, minimum 
specifications of Personal Protective Equipment (PPE). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/PPE/023. 
 

8.14  Process Safety Management Procedure: 
The objective of this document is to provide a standardized & uniform guideline to 
implement Process Safety Management in Tata Power, its JVs, and subsidiaries 
to prevent or minimize the consequences of releases of toxic, flammable, 
pressurized or uncontrolled chemicals/Steam/Water or any other material which 
may result in toxic, fire, explosion, burn or flood like situation. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/PSM/024 

 
The above procedures will be updated time to time and the updated version of the 
procedures as well as any additional critical procedure will be available on official website 
of Tata Power (www.tatapower.com) for your reference. 
 

9.0 Pre-Employment and Periodic Medical check-up: 
 

Business Associate shall arrange to conduct a pre-employment and periodic medical check-
up for its entire workforce by Tata Power medical officer or Tata Power authorized medical 
officer. The Business Associate shall be able to produce the certificate prior to the 
employment. The Business Associate shall also organize to conduct periodical medical 
checkup (six monthly) for the following category of employees: 

 Drivers (Check for Vision & Hearing) 
 HEM Equipment Operators (Check for Vision & Hearing) 
 Workforce working at Height (Check for Vision, Hearing, Vertigo & Height 

Phobia) 
 Workforce Handling the hazardous substances - Coal, ash and chemicals 

(Chest X-ray and Lung Function T) 
 Workforce in high Noise area (> 90 Decibel), Check for Hearing 
 Workforce handling radiography equipment for conducting NDT.   
 Workforce, working in specific areas requiring specific medical attention should 

conduct the medical tests test as laid down in the respective Site Safety 
Management Plan. 
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10.0 Other Conditions:  

10.1 The manpower/vehicles/Tools & Tackles/Equipment provided shall be as per mutually 

agreed SLA. 
10.2 No Supervision No work policy should strictly be followed. 
10.3 Test Before Touch must be ensured every time a job is being carried out in electrical 

network.  
10.4  HIRA /JSA as per the job scope must be prepared in detail and submitted along with 

Site Safety Plan by the successful bidder. 
10.5 Personal protective equipment (PPE) must always be checked before use to ensure 

that they are in good condition and clean. Replace them if necessary. 
10.6  All relevant PPE shall be provided by the vendor while working at the site. 
10.7 Housekeeping shall be maintained all the time while execution of work. All the 

unwanted material shall be removed from the site at the end of the day’s work. 
Old/damaged parts if taken out of the system shall be kept at identified placed and it 
shall be shifted to scrap yard or disposed of as per instruction of order manager.  

10.8 Site Safety Plan shall be prepared by successful bidder along with order manger. 
Appendix 1 to be filled by successful bidder and submitted to Tata Power safety in-
charge, before mobilization of team at site and start of the work.  

10.9 The Owner or Proprietor of BA must visit worksite at least once in a month and meet 
Order Manager every month. In case of incidents, the Owner or Proprietor of BA is 
required to attend Time Out Meetings to understand the gaps that contributed to the 
incident.  

 

11.0 Schedule of Safety Audits by BA Safety Staff 

Safety Undertaking of BA by way of Affidavit 

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Business Associate  [or Business Associate (BA)] which expression shall, 

unless it be repugnant to or inconsistent with the meaning or context thereof, be deemed to 

include its heirs, executors, administrators, and assigns do hereby affirm and undertake as 

under :  

Sr. No Type of Audit Frequency 
1 Tool Bag and PPE audit Weekly 
2 First Aid Box Maintenance Record Fortnightly 
3 Fire Extinguisher Record(Applicable for the BA involved in major 

construction works and have storage of flammable material at 
worksite) 

Monthly 

4 Safety Talk Register Weekly 
5 Site Safety Audit Daily 
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1. The present undertaking shall remain in force from the date of execution of contract 

and shall be valid till the date of termination of the said contract by either party. The 

undertaking is binding on me (Business Associate) as well as my sub-Business 

Associate and its employees, representatives etc.  

2. That I (the Business Associate ) will be responsible and liable to comply and abide by 

all the safety rules, instructions and regulations as may be specified and laid down by 

the Discom to achieve its goal of Zero for on-site incidences.  

3. That the Business Associate  shall be fully responsible for ensuring occupational health 

and safety of its employees, representatives, agents as well as of its subBusiness 

Associate ’s employees, at all times during the discharge of their respective obligations 

under the contract including any methods adopted for performance   of their tasks / 

work. 

4. That  Business Associate  shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by Discom specifically. , failing which Discom shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the Business 

Associate ’s payments.  

5. That the Business Associate shall engage adequate and competent Safety – 

Supervisor / Engineer / Manager / Skilled persons at site as per the Para 5 

(Qualification and experience of safety personnel) and Annexure 3 of Contract Safety 

Management.  

6. That the Business Associate  shall engage the competent Site – Supervisor with each 

group of workers for safe and correct workmanship, proper co-ordination of material 

and site work as per contract.  

7. That the Business Associate  shall immediately replace supervisor in case it is found 

to be not up to the level of skill and experience required, but any such replacement 

shall be only with the prior concurrence of the Discom representative.  

8.  That the Business Associate  and its sub Business Associate s shall abide by all the 

safety guidelines as per Safety Manual, Contract Safety Management and other 

guidelines issued from time to time by Discom during the contract period. 
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9. That in case the Business Associate  and/or any of its Sub Business Associate  fail to 

ensure the compliance as required in terms of this undertaking the Business Associate  

shall keep and hold Discom / its directors / officers / employees indemnified against 

any / all losses / damage / expense / liability / fines / compensation / claims / action / 

prosecutions or the like which might be suffered by Discom or to which Discom might 

get exposed to as a result of any breach /wilful negligence /deliberate default on the 

part of the Business Associate  /Sub Business Associate  in complying with the same. 

Business Associate shall also furnish any press release, clarification etc. if sought by 

Discom for any near miss or safety violations, accidents, which are attributable to fault 

of Business Associate . 

 
                                                              DEPONENT  
VERIFICATION  
 

Verified at ………………on this _Day of _______20__ that the contents of the above affidavit 
are true and correct and nothing material has been concealed therefrom. 

 

12.0 General Safety Conditions for various contracts Specific to Odisha Discom 

12.1 Safety Conditions for maintenance of STS (Sub Transmission System) Network. 

A BA awarded a major contract work of maintenance of sub – transmission network in area 
of a power system will be required to fulfil the following conditions: 

 
 Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for 

purpose and in good conditions and defective rods are removed from service. 
 Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in 

good and working condition and defective or non-standard neon testers are removed from 
service.  

 Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance 
vehicles. 

 The BA linemen must be having required ELBO certification for the voltage level involved.  
 BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 

responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

 The BA shall participate in Safety promotional activities like celebration of Lineman day on 
4th March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

 BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
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 BA shall ensure safety training and induction program for the employees. The BA 
employees must carry safety training card / competency card to the worksite and produce 
the card on demand. 

 All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

 BA shall not employ a new workman without training and issue of ID card. 
 BA shall conduct safety audits & inspections as per Discom procedures. 
 BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools 

and tackles to ensure their serviceability. 
 BA shall ensure the adherence to standard operating procedures or guidelines laid down 

by the Discoms.  
 BA shall ensure that no job shall be carried out without efficient supervision.  
 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or 

accident to engineer in-charge and SAFETY team of the Discom.  
 BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 

SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty 
will be imposed. 

 BA safety staff shall work as per the guidance of the Discom safety department and 
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have 
to approved by Discom Safety Department. 

 BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA 
has been awarded work in more than one area power system, then the following safety 
structure will be adopted. 

 Safety manager and Safety engineer must be having PDIS or ADIS. 

 

 
12.2 Safety Conditions for maintenance of 11 KV and LT Network. 

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a 
power system will be required to fulfil the following conditions: 

 Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle, 
fit for purpose and in good conditions and defective rods are removed from service. 

 Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle, 
in good and working condition and defective or non-standard neon testers are removed from 
service.  

 Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each 
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC. 

 The BA linemen must be having required ELBO certification for the voltage level involved.  
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 BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

 BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
 BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

 All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

 BA shall not engage new workman without training and issue of ID card. 
 PSS operator shall not be involved in maintenance activities. 
 BA shall conduct safety audits & inspections as per Discom procedures. 
 BA shall provide proper PPEs as per CSM F-8  ensure periodic inspection of PPE, Tools and 

tackles to ensure their serviceability. 
 The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 

March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

 BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC. 
Rectification of fault shall be done only after call centre logging and with the knowledge of BA 
supervisor.  

 No one will work alone or unsafely under public pressure or otherwise. 
 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 

the Discoms.  
 BA shall ensure that no job shall be carried out without efficient supervision.  
 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 

to engineer in-charge and SAFETY team of the Discom.  
 BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 

SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

 BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer 
per sub-division and one safety manager per Division Safety manager and Safety engineer 
must be having PDIS or ADIS. 

 
 
 
 
 
 
 
 
 
 

 

Section 

Sub-division 

Division 

Safety Engineer 

Safety Manager 

Safety 

Safety structures for Major Contract – 11 KV and LT Network 



 
The Tata Power Company Ltd  

 

 

Appendix 2 to CSCC  
Safety Terms and Conditions 

Document No. 
TPSMS/GSR/STC/009 REV 06 

Date of Issue: 01/03/2024 

 

 
 

   Page | 52 
 

12.3 Safety Conditions for the major contract work in Civil Projects:  

A BA awarded a major contract work of / in civil project will be required to fulfil the following 
safety conditions: 

 BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

 BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
 BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

 All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

 BA shall not employ a new workman without training and issue of ID card. 
 BA shall conduct safety audits & inspections as per Discom procedures. 
 BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 

tackles to ensure their serviceability. 
 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 

the Discoms.  
 BA shall ensure that no job shall be carried out without efficient supervision.  
 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 

to engineer in-charge and SAFETY team of the Discom.  
 The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 

March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

 BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

 BA shall refer Construction Safety Manual of the Discom for details.  
 BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 

engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers) 
for managing safety at the project site. In case the BA has been awarded more than one major 
contracts, then the following safety structure will be adopted.  

 Safety Engineers and Safety Managers must be having PDIS or ADIS. 
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12.4 Safety Conditions for the major contract work in Commercial Department like - MMG, 
RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will 
be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

 BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
 BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

 All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

 BA shall not employ a new workman without training and issue of ID card. 
 BA shall conduct safety audits & inspections as per Discom procedures. 
 The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 

March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

 BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

 BA shall ensure that no job shall be carried out without efficient supervision.  
 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 

to engineer in-charge and SAFETY team of the Discom.  
 BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 

SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

 BA shall ensure to depute a Safety Supervisor for managing safety at worksite. 
 The BA for the RRG work shall depute one Safety supervisor.  

 

 

12.5 Safety Conditions for Major Projects in Distribution Network 

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following 
conditions: 
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 Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in 

good conditions and defective rods are removed from service. 
 Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working 

condition and defective or non-standard neon testers are removed from service.  
 Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site. 
 The BA linemen must be having required ELBO certification for the voltage level involved.  
 BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 

responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

 BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
 BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

 The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

 All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

 BA shall not employ a new workman without training and issue of ID card. 
 BA shall conduct safety audits & inspections as per Discom procedures. 
 BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 

tackles to ensure their serviceability. 
 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 

the Discoms.  
 BA shall ensure that no job shall be carried out without efficient supervision.  
 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 

to engineer in-charge and SAFETY team of the Discom.  
 BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 

SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 
March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

 BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

 BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor 
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one 
safety manager for four project sites or 500 persons.   

 Safety manager and Safety engineer must be having PDIS or ADIS. 
 

 

 
 

 
 
 

One Project Site 

Two Project Sites 

Four Project Sites 

Safety Engineer 

Safety Manager 

Safety Supervisor 

Safety structures for Major Project Contract in Distribution Network 
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   Tender Ref No. TPWODL/SD/O/SITC/2500001063 

 
 
 
 
 
 

 

Property of TPWODL – Not to be reproduced without prior written permission of TPWODL 
 

 
ANNEXURE X 

TATA CODE OF CONDUCT 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the same shall 
be binding on the Owner and the Contractor for dealings under this Order/ Contract. A copy of the 
Tata Code of Conduct is available a tour website: 
 
 

Refer Link: https://www.tata.com/about-us/tata-code-of-conduct 
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1- Accessing Ariba Sourcing 
 
Step 1: You will get an invitation to your email from Ariba System. Keep this email, it contains your login 
Information and a direct link to Ariba. 
 
Step 2: Click “Click Here” to access the Ariba Web Site. 
 

 
 
Step 3: Supplier has to click on "Continue"  
 

 
 

Step 4: The registration process only takes a few moments, with a simple one-page registration Define your 
password and secret question. Click “OK” 
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Step 5: If it’s the first time you are invited to use UPM Ariba, you’ll need to accept the “Participant Terms”. 
Select “I accept the terms of this agreement”. Click “Submit”. 
 

 
 
2 Vendor Screen - Submitting Your Answers / Proposal 
 

 

2.1.1 If vendor goes through mail invitation then directly Screen 3.1.1 will appear, but if If you have used 
Ariba before and have already accessed an event for the buyer-specific account with your current 
log in ID, click the Login button to continue. Log in with your Ariba username and password in order 
to participate in the event OR you have to follow the following steps. 
 
Step 1 - Log on supplier.ariba.com  
 

Step 2 - Put your USER ID and Password in following screen 
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Step 3 - Go to “Ariba Proposals & Questionnaire”. 
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3 Communicating with Tata Power Buyer during e- bidding 
 
Step 1: Click “Compose Message”. 
 

 
Step 2: Compose Your Message and click “Send”. 
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 ARIBA TRAINING VIDEOS 
 
Participating in a RFI or RFP on Ariba Network - https://www.youtube.com/watch?v=9_XXUaVyI7o 
 

 Support from Ariba - Supplier can raise the Ticket for “Support”  
 

Here are the steps that Suppliers can follow for raising a ticket or requesting a call back from Support 
team. They can do so without logging in – pls follow the brief instructions given below. 

1. Go to login page>Choose “Support” on the bottom right corner 
 

 

2. Add query and press “Start” – After that, following screen will pop up where you can choose 
either Get Help by Email or Get Help by Phone. 
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3. Choose phone and add following basic details and you will get call back 
 

 

If not by phone, they can ask for a response/support by email. 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

Supplier- Frequently aSked queStionS 
 

 If I registered on my buyer's Ariba Sourcing site in the past, do I need to register again? 

Answer- Yes. Although you have registered on your buyer's Ariba Sourcing site in the past, 
registering on the Ariba Commerce Cloud is required. The registration process only takes a few 
moments, with a simple one-page registration. Registering on the Ariba Commerce Cloud gives you 
access to all your buyer relationships with one username and password. 
 

  What is the Ariba Commerce Cloud? 

Answer: - The Ariba Commerce Cloud is your entry point to all of your seller solutions. 
Rather than managing log in information for multiple buyers' sites, you will have one log in and one 
account. This means fewer passwords to remember, easier user maintenance for your company, 
and a unified profile for your organization. 
 

 Do I need to add Product and Service Categories during registration? 

Answer:-Yes; this is a required field.  Product and Service Categories classify what your company 
sells, and the system uses this information to match potential business opportunities with your 
products and services. 
 
Click Add Product and Service Categories to select one or more categories from the list of 
options.  During registration, you only need to choose one category, preferably related to the event 
you are joining.  You can add, refine, or remove categories any time after the registration process. 
 

 Do I need to add ship-to or service locations during registration? 

Answer: - Yes; this is a required field.  Ship-to or Service locations inform buyers where your 
company sells its products or provides its services, and the system uses this information to match 
potential business opportunities with your products and services. 
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Click Add Ship-to or Service Locations to select one or more sales territories from a list.  You 
can add, refine, or remove ship-to or service locations any time after the registration process. 

 
Additional Information: - D-U-N-S is a registered trademark of Dun & Bradstreet or its subsidiaries in 
the United States and other countries. 
 

 What is the difference between the Email and Username fields in my profile? 

Answer: - The Email field represents the email address where you wish to receive email 
notifications. The Username field is the identifier that you use to access your account. The Username 
field must be in email format, but you do not have to use a valid email address. 
 
Note: Leave the This is my username box checked if you want your email address to be the same 
as your username. 
 

 How do I participate in my buyer's event using an email invitation? 

Answer: - Use the Click here link in the email notification to access the sourcing event. 

While buyers might customize the email content you receive, all email invitations contain a link to 
access the event. 

Depending on your previous experience with Ariba solutions, do one of the following to access the 
event after you click the link: 

 If you are new user, click Continue on the welcome page. You continue to register an Ariba 
account to link with your buyer and participate in the event. 

 If you have used Ariba before and have already accessed an event for the buyer-specific 
account with your current log in ID, click the Login button to continue. Log in with your Ariba 
username and password in order to participate in the event. 

 If you already have an existing Ariba Network, Ariba Discovery, or Ariba Sourcing supplier 
account, but you have not accessed any events for the inviting buyer's site, use the Click 
here if you already have an Ariba Commerce Cloud, Ariba Discovery or Ariba Network 
account link. After clicking the link, log in with your existing account to move your information 
to your buyer's site. 

 
Additional Information:- Registering an Ariba account provides you with a consolidated view of all 
your customer relationships. With this one profile, you can view business opportunities, participate 
in sourcing events, participate in contract negotiations, and manage orders, catalogs, and invoices. 
 

 Why doesn't the link in the email invitation to participate in a sourcing event work? 

Answer:-If you cannot click the link, or the link does not open the log in page, highlight and copy the 
Uniform Resource Locator (URL), and then paste the URL into your web browser. 
 
 

 Can my company have multiple accounts? 

Answer:-Your Company can have multiple Ariba accounts, depending on your business needs. For 
example, if your company has several locations around the world, you might want a separate account 
for each region. 
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Most companies choose to have one account with multiple customer relationships, which provides 
a centralized location to maintain their company profile information and all of their customer 
relationships. 

 How do I complete registration if my username already exists? 

Answer: - This message means that you already have an Ariba Network, Ariba Discovery, or Ariba 
Sourcing supplier account registered under username you entered. You can either register ua new 
account by creating a new username, or access one of the following sites to request a password 
reset for the registered username: 

 Ariba Network (This login page is used for all Ariba Network, Ariba Sourcing, or Ariba 
Contracts suppliers). 

 Ariba Discovery login page 

To reset your password, click the Having trouble logging in? Link on the Login page. 

 Nothing happens when I click Forgot Username and enter my email address 

Issue: - Nothing happens when I click the Forgot Username link and enter my email address. 
 
Cause: - After you submit your request to retrieve your username, the Ariba Network sends an 
email notification with usernames that match the email address you submitted. 
 
Some possible reasons why you may not receive this username retrieval email notification: 

 The email address on your account does not match the email address you entered when 
submitting the request. 

 Your buyer-specific account was deactivated before you could move it to the Ariba 
Commerce Cloud.  Generally, that means you probably have not participated in an event with 
that buyer for a while. 

Solution: -  
 To ensure you receive this email notification: 
 Make sure you type the email address configured within your account. 

If your buyer-specific account has been deactivated, contact your buyer to determine how to 
proceed. 

 
 Where is my password reset email? 

Answer: - After you submit your request for a password reset, Ariba sends instructions to the email 
address associated with your account. If you didn't receive a password reset email, check the 
following scenarios to troubleshoot. 

 

The username you entered is in the wrong format, or it isn't associated with the email address you 
are checking. 

 Keep in mind, your username is in the format of a full email address, but it can be associated 
with any email address you entered previously. 

 Your username is also case-sensitive. 
 To confirm that you are using the correct username and format, return to the Ariba login page, 

and click the Having trouble logging in? link (Forgot Username if you're working in Ariba 
Discovery).  

o Choose I forgot my username, and click Continue. 
o Enter the email address associated with your account, and click Submit. 
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o You will receive an email that lists the exact format of the username associated with 
the email you entered. 

 

You entered the correct username, but you still didn't receive the password reset email notification. 

 This can occur if the configured email address is different from the account you are checking. 
 You might have multiple accounts for your company, so make sure you are attempting to 

access the correct account. 

Your email configuration or company's security settings might also prevent you from receiving the 
password reset email. To find out, check your junk mail folder or email filter settings to verify that 
automated emails from Ariba are not blocked from your email account. 

 Why do I get this message on the SAP Ariba Login page: "The username and password 
pair you entered was not found"? 

Answer: - You entered an incorrect Username or Password. You might receive this message if you 
entered a previous Username or Password. Remember that your Username has the format of an 
email address, and both the Username and Password are case sensitive. 
 
Click the Having trouble logging in? Link on the Login page if you don't remember your log in 
information. 
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